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1.0 Overview and General Information 

The following list provides a general overview of information related to the subject of this 

Request for Proposals (RFP): 

 The California High-Speed Rail Authority (Authority) is issuing this RFP to receive 

Proposals from qualified firms (Proposers) to provide Right-of-Way Services.  

 This procurement will be based on the combined Technical and Cost Proposal scores. 

Responsive Proposals submitted in response to this RFP will be evaluated with the 

intent of awarding multiple contracts to the highest ranked Proposers.  

 The selected Proposer may be working with the Federal Railroad Administration (FRA), 

Surface Transportation Board (STB), California Public Works Board (PWB), California 

Department of Transportation (Caltrans), California Department of General Services 

(DGS), California Department of Finance (DOF), other partnering agencies and 

contractor(s) on the California High-Speed Rail Project under the direction of the 

Authority’s Right-of-Way Manager. 

 The Scope of Work for this procurement includes the following geographic areas: 

specified areas of the First Construction Segment (FCS), which extends through the 

Central Valley counties of Madera, Fresno, Tulare, Kings and Kern. Additionally, subject 

to all requisite environmental approvals, work may extend to the north of the FCS, 

including the alignment up to Merced through the “Wye” configuration and south to the 

southern end of CP-4, along approved alignments and alignments currently being 

evaluated.  

 The contract period will start with a Notice to Proceed (NTP) and is anticipated to extend 

over a period of four (4) years. 

 The total cumulative dollar value for all contracts resulting from this RFP is not to exceed 

$35,000,000. It is anticipated that multiple contracts for $3,000,000 to $7,000,000 will be 

awarded. 

 Proposers are required to comply with the Authority’s Revised Small and Disadvantaged 

Business Enterprise Program for Professional Services Contracts, dated August 20, 

2012, and submit Form A and Certification 2, attached to this RFP, thereby making a 

commitment to the requisite participation by Small, Disadvantaged, and Disabled 

Veteran Business Enterprises. 

 Expeditious and successful completion of the Work described in this RFP is crucial to 

the Program. The Authority reserves the right to remove from the Project any Contractor 

personnel with or without cause who, in the Authority’s absolute discretion, is not 

performing the Work satisfactorily.  

 Negotiations for final terms and conditions of the contract shall be held with the top 

ranked Proposers, which will be the Proposers with the highest combined Technical and 

Cost Proposal scores. 
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 The RFP will be available in electronic format on the State’s Contract Register at 

(www.bidsync.com) and a link can be found on the Authority’s website (www.hsr.ca.gov). 

All questions regarding this RFP must be submitted in writing through www.bidsync.com by the 

date set forth in Section 1.4, Table 1: Key RFP Dates. Responses to questions submitted will be 

posted on bidsync for the benefit of all participants. 

1.1 Definitions 

Authority – California High-Speed Rail Authority. 

Authority Board  – California High-Speed Rail Authority Board of Directors. 

Business day – Monday through Friday, except for Federal or State holidays, between the 

hours of 9:00 a.m. and 5:00 p.m., Pacific Time.  

Construction Package 1 (CP-01) – The portion of the First Construction Segment bounded by 

Avenue 17 in the County of Madera to the north, and by East American Avenue in the County of 

Fresno to the south.  

Construction Package 2-3 (CP 2-3) – The portion of the First Construction Segment bounded 

by East American Avenue in the County of Fresno to the north, and a line approximately one 

mile north of the Tulare/Kern county line in the County of Tulare to the south. 

Construction Package 4 (CP 4) – The portion of the First Construction Segment bounded by a 

point approximately one mile north of the Tulare/Kern county line in the County of Tulare to the 

north, and Seventh Standard Road in the County of Kern to the south. 

Construction Package 5 (CP 5) – The portion of the First Construction Segment that involves 

installing rail throughout the CP 1-4, from Avenue 17 in the County of Madera to Seventh 

Standard Road in the County of Kern. 

Contractor – A Contractor doing work under an Agreement resulting from this RFP.  

Day – Calendar day.  

Design-Builder – The Design-Builder performing the design and construction work for 

Construction Package 1, Construction Package 2-3, Construction Package 4, or Construction 

Package 5, as applicable and as detailed in the respective Design-Build Contract(s). 

Design-Build Contract – The contract between the Design-Builder and the Authority for 

design-build services to be performed for Construction Package 1, Construction Package 2-3, 

Construction Package 4, or Construction Package 5, as applicable. 

Disadvantaged Business Enterprise (DBE) – A Disadvantaged Business Enterprise (DBE) is 

a small business concern that is at least 51 percent owned and whose management and daily 

business operations are controlled by “socially and economically disadvantaged individuals” as 

that phrase is defined in 49 C.F.R. Part 26. 

http://www.bidsync.com/
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Disabled Veteran Business Enterprise (DVBE) – A for-profit small business concern that is at 

least 51 percent owned by a veteran of the United States military, which has at least a 10 

percent service-connected disability. To qualify as a Disabled Veteran Business Enterprise, the 

business must have received the appropriate certification issued by the California Department of 

General Services.  

First Construction Section (FCS) – Construction Packages 1 through 5, extending from 

Avenue 17 in the County of Madera to Seventh Standard Road in the County of Kern, plus rail. 

Grant/Cooperative Agreements – Agreement numbers FR-HSR-009-10-01-05 and FR-HSR-

0118-12-01-00 between the Authority and the Federal Railroad Administration providing terms 

for expenditure of federal funds provided for the Project.  

Initial Operating Segment (IOS) – That portion of the System that will run from the Central 

Valley to the Los Angeles Basin.  

Key Personnel – Those individuals identified in the Proposer’s Proposal to fill the positions 

specified in Section 4.4.4.  

Microbusiness (MB) – A for-profit small business concern with gross annual receipts of less 

than $3,500,000 or, if the small business is a manufacturer, with 25 or fewer employees. The 

Authority recognizes Microbusiness certifications issued by the California Department of 

General Services.  

Open Government Laws – Collectively, the Public Records Act (Gov. Code § 6250, et seq.), 

the Bagley-Keene Open Meeting Act (Gov. Code § 11120, et seq.), and the Freedom of 

Information Act (5 U.S.C. § 552, as amended by Public Law No. 104-231, 110 Stat. 3048) and 

other applicable Federal open records laws. 

Person – Any individual, corporation, company, joint venture, partnership, trust, unincorporated 

organization, or governmental agency including the Authority.  

Program – The California High-Speed Rail Program will connect the mega-regions of the State, 

contribute to economic development and a cleaner environment, create jobs and preserve 

agricultural and protected lands. By 2029, the high-speed rail will run from San Francisco to the 

Los Angeles basin in under three (3) hours at speeds of over 200 miles per hour. The Program 

will eventually extend to Sacramento and San Diego, totaling 800 miles with up to 24 stations. 

Project – The FCS, bounded by Avenue 17 in the County of Madera and Seventh Standard 

Road in the County of Kern, including the installation of rail. Also referred to as Construction 

Packages 1 through 5.  

Proposer – A Person that submits a Proposal in response to this RFP.  

Small Business (SB) – A for profit small business that meets the requirements and eligibility 

criteria set forth by the U.S. Small Business Administration or California Department of General 

Services for certification as a Small Business. This definition is dependent on whether the firm 
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wishes to participate in U.S. DOT-assisted contracts or in 100 percent, State funded contracts, 

which are defined as follows:  

a. For U.S. DOT-assisted contracts, a Small Business meets the definition for a small business 

concern contained in Section 3 of the Small Business Act and United States Small Business 

Administration regulations implementing it (13 C.F.R. Part 121) that also does not exceed 

the cap on average annual gross receipts specified in 49 C.F.R. Part 26.65(b). Certified SB 

firms participating in U.S. DOT-assisted contracts are not required to have a principal office 

located in California. Both State and/or Federal certified SB firms are eligible to be credited 

toward meeting the SB goal on a U.S. DOT-assisted contract.  

b. For 100 percent state-funded contracts, a Small Business is independently owned and 

operated, with its principal office located in California and with owners living in California, 

has grossed $14 million or less over the previous three tax years, and is not dominant in its 

field of operations. This certification is issued by the California Department of General 

Services.  

State – The State of California.  

Subcontractor – Defined as follows:  

a. Prior to award of any contract resulting from this RFP, any Person with whom the Proposer 

proposes to enter into a subcontract for any part of the Work, or that will enter into a 

subcontract for any part of the Work, at any tier; or  

b. After award of any contract resulting from this RFP, any Person with whom the Proposer has 

entered into a subcontract for any part of the Work, or with whom any Subcontractor has 

further subcontracted any part of the Work, at all tiers.  

Work – All of the tasks required under the contract(s) resulting from this RFP. 

Wye – The area bounded by Carlucci Road to the west, Ranch Road to the north, and Avenue 

17 (the northern limit of Construction Package 1) to the south.  

1.2 Acronyms 

ARRA – American Recovery and Reinvestment Act of 2009 

CalSTA – California State Transportation Agency 

Caltrans – California Department of Transportation 

CO – Change Order 

CP-01 – Construction Package 1 

CP 2-3 – Construction Package 2-3 

CP 4 – Construction Package 4 

CP 5 – Construction Package 5 
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CWO – Contract Work Order  

DB – Design-Build 

DBE – Disadvantaged Business Enterprise 

DGS – California Department of General Services 

DVBE – Disabled Veteran Business Enterprise 

FCS – First Construction Segment 

FOIA – Freedom of Information Act  

FRA – Federal Railroad Administration 

IOS – Initial Operating Segment 

MB – Microbusiness 

NTP – Notice to Proceed 

OMB – Office of Management and Budget 

RFI – Request for Information 

RFQ – Request for Qualifications 

RFP – Request for Proposals 

ROD – Record of Decision 

ROW – Right-of-Way 

SBE – Small Business Enterprise 

SONO – Statement of No Objection 

SOQ – Statement of Qualifications 

U.S. DOT – United States Department of Transportation 

1.3 Authority’s Designated Point-of-Contact 

The Authority’s Designated Point-of-Contact for communications concerning the Project or this 

RFP shall be as follows: 

Domonique Wilson 

California High-Speed Rail Authority 

770 L Street, Suite 800 

Sacramento, CA 95814 

Phone:  916-669-6603 

Fax:  (916) 322-0827 

Email: Domonique.Wilson@hsr.ca.gov  
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Persons intending to submit Proposals in response to this RFP shall not contact or discuss any 

items related to this process with any Board member or Authority or consultant staff other than 

Mr. Wilson. Failure to comply with this communication prohibition may result in disqualification.  

1.4 Proposal Submittal Information 

Table 1: Key RFP Dates: 

Key Dates Activity Description 

June 17, 2014 Final RFP advertised 

July 1, 2014 

Pre-bid Conference held at 
2250 Mariposa Mall (Assembly Room) 
Fresno, CA 
 

July 3, 2014 Last day to submit written questions 

July 8, 2014 Response posted to written questions 

July 14, 2014 
Proposals due to Authority’s office by 4:00 PM PDT Pacific Daylight 
Time 

July 17, 2014 Shortlist published  

July 21, 2014 Discussions/Interviews with Proposers held in Sacramento, CA. 

July 23, 2014 
Notice of Intent to Award released by 5:00 PM PDT Pacific Daylight 
Time 

July 25, 2014 Negotiation with top-ranked firm 

August 12, 2014 Proposed Agreement Start Date 

Proposals submitted in response to this RFP shall be submitted in two separately seated 

packages/envelopes:  

1st sealed package/envelope: Technical Proposal – one original and six copies in separate 3-

ring binders. The original must be clearly marked “Original” on its face and spine, and each copy 

must be marked with the Proposer’s name and numbered 1 through 6 on their spines. Each 

Proposer shall include one electronic version of its Technical Proposal in a searchable .pdf 

format on a DVD.  

2nd sealed package/envelope: Cost Proposal – Original Cost Proposal Form. The sealed Cost 

Proposal envelope may be placed in the bound original Technical Proposal book.  

Proposals must be received (by mail or hand-delivered) no later than the date set forth in 

Section 1.4, Table 1: Key RFP Dates. 
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1st Sealed Package/Envelope 2nd Sealed Package/Envelope 

Attention: Domonique Wilson 

California High-Speed Rail Authority 

770 L Street, Suite 800 

Sacramento, CA 95814 

TECHNICAL PROPOSAL 

DO NOT OPEN 

Attention: Domonique Wilson 

California High-Speed Rail Authority 

770 L Street, Suite 800 

Sacramento, CA 95814 

COST PROPOSAL 

DO NOT OPEN 

 

The following information must be placed on the lower left corner of the submittal shipping 

packages: 

RFP No.: HSR 14-14 

California High-Speed Rail Authority 

Right of Way Services Proposal 

Proposer:  

1.4.1 Amendments to Request for Proposals 

The Authority reserves the right to amend the RFP by addendum before the Proposal Due Date. 

If an addendum to this RFP is issued, Proposers shall have an additional time period to submit 

questions regarding the addendum.  

1.4.2 Non-Commitment of Authority 

This RFP does not commit the Authority to award a contract, to pay any costs incurred in the 

preparation of a Proposal to this request, or to procure or contract for services or supplies. The 

Authority reserves the right to accept or reject any or all Proposals received as a result of this 

request, to negotiate with any qualified Proposer, or to modify or cancel in part or in its entirety 

the RFP if it is in the best interests of the Authority to do so. 

1.4.3 Late Submittals 

In accordance with California Public Contract Code § 10344, Proposals received after the 

specified date and time are considered late and will not be accepted. There are no exceptions to 

this law.  Postmark dates of mailing, E-mail and facsimile (FAX) transmissions are not accepted 

under any circumstances and are not acceptable toward meeting the submission deadline for 

Proposal delivery. A Proposal is late if received any time after the date provided for submittals in 

Section 1.4, Table 1: Key RFP Dates. Proposals received after the specified time will not be 

considered and will be returned to the Proposer. 



RFP No.:  HSR14-14 California High-Speed Rail Authority 

Page 8 of 30 
Request for Proposals for Right-of-Way Services 
 
 

1.4.4 Modification or Withdrawal of Proposals 

Any Proposal received may be withdrawn before the Proposal submittal date by written request 

to the Authority. The only method for a Proposer to modify its Proposal is by withdrawing its 

submission in its entirety prior to the Proposal Due Date, by written notification to the Authority. 

A complete, corrected submission package may be resubmitted prior to the Proposal Due Date. 

Modifications offered in any other manner will not be considered. 

1.4.5 Property Rights 

Proposals received within the prescribed deadline become the property of the Authority and all 

rights to the contents therein become those of the Authority. All material developed and 

produced for the Authority under the contract for Right of Way Services shall belong exclusively 

to the State. All products used or developed in the execution of any contract resulting from this 

RFP will remain in the public domain at the completion of the contract. 

1.4.6 Improper Communications and Contacts 

The following rules of contact shall apply during the procurement for the Project that began 

upon the date of issuance of this RFP and will be completed with either the execution of the 

Right of Way Services contract(s) or the cancellation of the procurement. These rules are 

designed to promote a fair and unbiased procurement process. Contact includes face-to-face, 

telephone, facsimile, e-mail, or other formal written communication. 

 
The specific rules of contact are as follows: 
 

a. After submittal of Proposals, no Proposer or any of its team members may communicate 

with another Proposer or its team members with regard to the RFP or any other team’s 

Proposal with the exception of Subcontractors that are shared between two or more 

Proposer Teams. In such cases, those Subcontractors may communicate with their 

respective team members so long as those Proposers establish a protocol to ensure that the 

Subcontractor will not act as a conduit of information between the teams (contact among 

Proposer organizations is allowed during Authority sponsored informational meetings).  

b. Proposers shall correspond with the Authority regarding the RFP only through the 

Authority’s Designated Point-of-Contact (see Section 1.3 of this RFP) and Proposer’s 

RFP/Proposal Manager.  

c. Except for communications expressly permitted by the RFP or approved in advance by the 

Authority’s Chief Counsel, in his or her sole discretion, no Proposer or representative thereof 

shall have any ex parte communications regarding the RFP or the procurement described 

herein with any member of the Authority Board or with any Authority or consultant staff. This 

includes any of the Authority’s advisors, contractors, or consultants (and their respective 

affiliates) that are involved with the procurement or the Project.  



California High-Speed Rail Authority RFP No.:  HSR14-14 

Page 9 of 30 
Request for Proposals for Right-of-Way Services 

 
 

d. The foregoing restriction shall not, however, preclude or restrict communications with regard 

to matters unrelated to the RFP or the procurement or from participating in public meetings 

of the Authority or any Authority workshop related to this RFP.  

e. The Proposers shall not contact the entities listed below, including any employees, 

representatives, and members:  

1. Federal Railroad Administration  

2. California State Transportation Agency  

3. California Department of Transportation  

4. California Department of General Services  

5. California Department of Finance  

6. California High-Speed Rail Authority (except as provided in this RFP) 

f. Any communication determined to be improper, at the sole discretion of the Authority, may 

result in disqualification. 

g. The Authority will not be responsible for any oral exchange or any other information or 

exchange that occurs outside the official RFP process. 

2.0 Background 

The Authority is responsible for planning, design, construction, maintenance and operation of 

the first high-speed rail system in the nation. The California High-Speed Rail System (System) 

will connect the mega-regions of the State, contribute to economic development and a cleaner 

environment, create jobs and preserve agricultural and protected lands. Phase 1 service will 

connect the San Francisco Bay Area to the Los Angeles Basin in less than three hours at 

speeds of over 200 miles per hour. The System will eventually extend to Sacramento and San 

Diego, totaling 800 miles with up to 24 stations. In addition, the Authority is working with 

regional partners to implement a statewide rail modernization plan that will invest billions of 

dollars in local and regional rail lines to meet the State’s 21st century transportation needs.  

The Authority intends to finance the Project with state and federal funding, including funds 

provided by FRA and funding made available through the American Recovery and 

Reinvestment Act of 2009 (ARRA). The Authority will act as the FRA-designated recipient for 

federal transportation funds. 

Only if sufficient funds are made available to the Authority by the U.S. Government or the 

California State Legislature for the purpose of the California High-Speed Rail Program 

(Program) is a contract valid and enforceable. Prior to execution or commencement of any 

Contract resulting from this RFP, if sufficient funds are not made available for the current year 

and/or any subsequent years covered under a Contract resulting from this RFP, then that 

agreement shall be of no further force and effect. In addition, a contract is subject to any 
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additional restrictions, limitations, conditions, or any statute enacted by the U.S. Congress or the 

State Legislature that may affect the provisions, terms, or funding of this contract in any manner. 

After execution or commencement of any contract resulting from this RFP, if the U.S. Congress 

or the State Legislature does not appropriate sufficient funds for the Program, the Authority shall 

have the option to either: 1) cancel the contract(s) with no further liability occurring to the 

Authority; or 2) amend the contract(s) to reduce the scope of work to reflect any reduction in 

funds. 

Proposers acknowledge that any services or Work performed is consistent and/or compliant to 

the conditions set within the following: 

 California State Budget Act 2012-13, SB1029 (Chapter 152, Statutes of 2012) 

http://www.leginfo.ca.gov/pub/11-12/bill/sen/sb_1001-

1050/sb_1029_bill_20120718_chaptered.pdf 

 The most current approved version of: California High-Speed Rail Program Revised 

2014 Business Plan (April 2014) 

http://www.hsr.ca.gov/About/Business_Plans/2014_Business_Plan.html; 

http://www.hsr.ca.gov/docs/about/business_plans/BPlan_2012_rpt.pdf 

 US DOT FRA Grant/Cooperative Agreement FR-HSR-009-10-01 (and subsequent 

amendments) 

http://www.hsr.ca.gov/docs/about/funding_finance/funding_agreements/FR-HSR-0009-

10-01-05.pdf 

3.0 Description of Work 

See Attachment A for the full Scope of Work. 

Each Design-Build Contract includes a Right-of-Way Acquisition Plan with exhibits detailing the 

limits of each construction package. The Right-of-Way Acquisition Plans for CP-01 and CP 2-3 

are located on the Authority’s website. 

 

CP-01 – http://www.hsr.ca.gov/Programs/Construction/HSR11-

16_Design_Build_Contract/index.html 

 

CP 2-3 – 

http://www.hsr.ca.gov/Programs/Construction/Design_Build_Construction_Pkg_2_3/index.html 

  

The schedule for ROW delivery will be phased based on construction priorities and in 

accordance with the applicable Right-of-Way Acquisition Plan. The schedule for right-of-way 

delivery shall be coordinated by the Authority.  

Appraisals are currently being completed in the northern portion of CP 2-3.  Approval and first 

written offers are anticipated to be made after the issuance of Record of Decision (ROD) for the 

http://www.leginfo.ca.gov/pub/11-12/bill/sen/sb_1001-1050/sb_1029_bill_20120718_chaptered.pdf
http://www.leginfo.ca.gov/pub/11-12/bill/sen/sb_1001-1050/sb_1029_bill_20120718_chaptered.pdf
http://www.hsr.ca.gov/About/Business_Plans/2014_Business_Plan.html
http://www.hsr.ca.gov/docs/about/business_plans/BPlan_2012_rpt.pdf
http://www.hsr.ca.gov/docs/about/funding_finance/funding_agreements/FR-HSR-0009-10-01-05.pdf
http://www.hsr.ca.gov/docs/about/funding_finance/funding_agreements/FR-HSR-0009-10-01-05.pdf
http://www.hsr.ca.gov/Programs/Construction/HSR11-16_Design_Build_Contract/index.html
http://www.hsr.ca.gov/Programs/Construction/HSR11-16_Design_Build_Contract/index.html
http://www.hsr.ca.gov/Programs/Construction/Design_Build_Construction_Pkg_2_3/index.html
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Fresno to Bakersfield Section currently scheduled for June 2014. For additional information 

concerning right-of-way impacts in CP-01C, CP 2-3, and CP 4, please refer to the Final 

Environmental Impact Report/Statement for the Fresno to Bakersfield Section posted on the 

Authority’s web site 

(http://www.hsr.ca.gov/Programs/Environmental_Planning/final_fresno_bakersfield.html). 

The Authority is required to follow the statutory requirements of the Property Acquisition Law, 

located in Government Code sections 15850-15866, in addition to the California Eminent 

Domain Law and the Uniform Relocation Assistance and Real Property Acquisition Policies Act 

of 1970 (as amended) (Uniform Act). 

Figure 1 provides the geographic area of the Project where the Work will be performed.  

 

 

http://www.hsr.ca.gov/Programs/Environmental_Planning/final_fresno_bakersfield.html
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Figure 1: High-Speed Rail Delivery Map  

 



California High-Speed Rail Authority RFP No.:  HSR14-14 

Page 13 of 30 
Request for Proposals for Right-of-Way Services 

 
 

4.0 Proposal Requirements 

The following summarizes the content and organization of the Proposal. In addition to the 

information described below, the Authority may require confirmation or clarification of 

information furnished by a Proposer, and require additional evidence of qualifications to perform 

the Work described in this RFP. 

4.1 General Requirements 

The Proposal shall be completed in ink or typewritten; and shall be manually signed. Scanned 

or faxed responses are not acceptable. 

The Proposal shall comply with the following requirements: 

 Documents shall be prepared in single-spaced type, 12 point font, on 8-1/2” x 11” sheets 

printed double-sided. A page is considered a single side of an 8-1/2” x 11” sheet. Should the 

Proposer wish to submit materials that benefit from larger format paper sizes such as charts, 

drawings, graphs and schedules then they should do so sparingly. Large format pages will 

be included in the page limit.  

 The Proposal shall be no more than 30 pages in length, exclusive of the transmittal letter, 

resumes as required by Section 4.4.2.3, and the Forms and Certifications.  

 Pages shall be numbered at the bottom to show the page numbers and total number of 

pages in the response (e.g., Page 1 of 30, Page 2 of 30, etc.). 

 Brochures, extraneous publications such as published articles, directories, lengthy client 

lists, and other miscellaneous materials not specifically requested will not be evaluated.  

 If submitting as a team, note which entity is the prime Proposer or lead joint venture partner 

(if applicable). 

 The RFP/Proposal Manager should be identified in the transmittal letter.  

 All names and applicable titles shall be typed or printed below the signatures. 

 Forms A-B and Certification Nos. 1-10 must be signed and included.  If erasures or other 

changes appear on the forms, each erasure or change shall be initialed and dated by the 

person signing the response. 

 The Proposal shall be divided into sections as described below:  

- A blank page should precede each section with an index tab extending beyond the far 

right side of the page; these blank pages will not be counted within the page count.  

- The index tab should have the appropriate section number typed thereon.  

- At a minimum, the items described in Section 4 shall be addressed. 

- Sections in the Proposal should be in the same order as they appear in this RFP. 
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4.2 Transmittal Letter 

The Proposal shall be transmitted with a letter that must be signed by an official authorized to 

bind the Proposer contractually and shall contain a statement that indicates the Proposal is 

complete and accurate. The transmittal letter shall include a statement affirming that the 

Proposer has or is able to obtain the required insurance specified in Section 6.2 of this RFP. 

The transmittal letter shall also provide the following: names, titles, addresses and telephone 

numbers of individuals authorized to negotiate and contractually bind the Proposer. All Forms 

and Certifications shall be manually signed and included as attachments in the transmittal letter 

section. Neither the transmittal letter nor the Forms and Certifications will be included in the 

page count. Proposers shall affirm in the transmittal letter that the minimum qualifications of 

Section 4.2.1 are met.  

4.2.1 Minimum Qualifications 

Proposers must satisfy all of the minimum qualifications listed below. Failure to satisfy all of the 

minimum qualifications at the time of Proposal submission will result in the immediate rejection 

of the submission. The successful Proposer must continue to satisfy all of the minimum 

qualifications throughout the term of any contract resulting from this RFP.  

The minimum qualifications for this RFP are: 

1. The Proposer must hold valid and appropriate licensure as specified in Section 6.1 of 

this RFP. Proposers shall attach copies of licenses to the transmittal letter.  

2. The Proposer must identify the Project Manager assigned to manage any contract 

awarded pursuant to this RFP.  

3. The Proposer must provide a resumes for all Key Personnel identified in Section 

4.4.4. Resumes shall be attached to the transmittal letter. 

4. The Proposer must provide assurance that journey level field staff performing the 

Work have the appropriate licenses and a minimum of three (3) years of experience 

performing these duties under the provisions of the Uniform Act.  

5. The Proposer must provide all necessary information and forms required showing 

proof of SB participation. All Subcontractors shall be identified on Form A.  

6. The Proposer must affirm in the transmittal letter that it has or is able to obtain the 

required insurance, specified in Section 6.2 of this RFP. 

7. The Proposer must provide three (3) references for the firm as required in Section 

4.4.1 (including all required information and/or documentation). References shall be 

attached to the transmittal letter.  

8. The Proposer must provide the transmittal letter with all required Forms and 

Certifications. 
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9. The Proposer must affirm in the transmittal letter that it has not been terminated from 

another contract for default, or has not received a civil judgment or criminal 

conviction in the past five years. 

10. The Proposer shall provide assurances that it will have an office (temporary or 

permanent) in Fresno, Tulare, Kern, or Kings County that will be staffed during 

normal business hours for the term of any contract resulting from this RFP.   

4.3 Executive Summary 

Proposers may include an executive summary, preferably not exceeding two (2) pages, stating 

key points of their Proposals that they believe highlight their qualifications to provide right-of-

way services. As such, the executive summary may emphasize the Proposer’s strengths as fully 

described in the balance of the Technical Proposal, however Proposers should be aware that 

the executive summary will not be separately evaluated and it will count against the page 

limitations.  

4.4 Contents of the Proposal 

Using the following criteria as a minimum, state why your firm believes it is qualified to provide 

the services requested in this RFP.  

4.4.1 Past Performance and Experience 

The Authority seeks to contract with a right-of-way services team with a proven track record of 

successfully providing turnkey/full service real property services on similar projects. Specifically, 

the Authority seeks a team with at least 10 years of experience performing real property 

acquisition services for governmental agencies, including all of the functions identified in the 

Scope of Work, Attachment A to this RFP. Experience with federal ARRA funds, including 

federal flow down provisions and other U.S. Office of Management and Budget (OMB) and 

Department of Labor requirements, is preferred.  

Provide the following information, and explain how you meet the past performance and 

experience criteria:  

 A minimum of three (3) past projects for which the Proposer (i.e., the prime Proposer 

submitting a Proposal, the joint venture submitting a Proposal, or each individual prime 

member of the joint venture) has provided right-of-way services on public works projects. 

References shall be for: 

o If a single entity is the prime contractor submitting the proposal, the references 

shall be submitted for the prime.  

o If the Proposal is submitted by a joint venture that has worked together in the 

past, the references shall be for the joint venture as a whole.  

o If the proposal is submitted by a joint venture that has not worked together in the 

past, references shall be included for each prime member of the joint venture.  
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 For each past project identified, provide the following information: 

o The name of the client; 

o The title of the project or assignment; 

o Current contact phone numbers and email addresses for the client; 

o The scope of the assignment;  

o The name of each proposed service team member working on the account; and 

o The date of service of the agreement. 

 Describe how the past projects identified provide the experience preferred in this RFP.  

 Provide examples of cost and time saving methodologies utilized on past projects.  

4.4.2 Understanding of the Scope of Work 

The Authority seeks to contract with a right-of-way services team with a strong understanding of 

the Scope of Work described in Section 3.0 and Attachment A.  The Authority sees value in the 

timely acquisition and delivery of right-of-way, and any innovative methods or approaches that 

will contribute to the successful completion of the tasks described in the Scope of Work. 

Proposers should provide innovative ways to reduce costs to the Authority and indicate any 

unique methods the Proposer will implement to achieve cost savings and schedule 

improvements.  

Provide a narrative demonstrating how your firm meets the Scope of Work requirements. The 

narrative should include the following: 

 Proposer’s understanding of the Project, and how the Proposer adds value and works 

toward the goal of achieving optimal efficiency for delivering the right-of-way services in 

a timely manner.  

 A detailed discussion and understanding of the Project and the Work, and how the 

Proposer meets each and every minimum qualification. 

 The skills and experience that set the Proposer apart and demonstrate that the Proposer 

can “close the deals” in greater quantities and within shorter time frames than other 

teams. 

 The Proposer’s approach to delivering high quality products to the Authority that are 

complete and “right the first time”.  

 The Proposer’s approach to managing the approval interface with the Authority, such as 

detailed tracking of appraisals, acquisitions/condemnations, and relocations; and 

workload forecasts to allow the Authority to prepare partner agencies for higher volumes 

of approvals.  
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 The Proposer’s approach to adapting their systems to the Authority’s ROW Management 

Information System.  

 Any innovative, unique or special techniques, methods or approaches that will be used 

in the various functions to make the Proposer more likely to successfully and timely 

complete the tasks required by the Scope of Work, including any unique resources 

available to the Proposer with a particular focus on those resources designed to 

maximize efficiencies of time and cost. 

4.4.3 Right-of-Way Services Team  

The Authority seeks Proposers that have not only the ability to successfully provide the 

necessary right-of-way services in a timely manner, but also qualified Key Personnel that will 

contribute to the overall success of delivering a right-of-way services program and ultimately the 

successful delivery of the Project according to the Authority’s expectations. 

4.4.3.1 Organization and Management Approach 

The Proposer’s organization and management approach will be evaluated on the extent to 

which it includes and describes all pertinent disciplines required to successfully complete the 

Scope of Work. 

Proposers are directed to the Standard of Care stated in Attachment E, Section X(B). Proposers 

should describe the manner in which they will meet or exceed this Standard of Care.  

Proposer shall provide sufficient information to enable the Authority to understand and evaluate 

the Proposer’s organization and management approach. At a minimum, Proposer shall provide 

a narrative that includes the following information related to the team’s organization and 

management: 

 A brief description of the composition of the right-of-way services team and how 

activities would be assigned. 

 A description of how the right-of-way services team adds value and works toward the 

goal of achieving optimal efficiency for delivering the land to the Authority. 

 A description of the Proposer team, including an organizational chart of the entire team. 

 The location of the Proposer’s and Subcontractors’ headquarters and satellite office(s) 

and proposed methods of minimizing costs to the State. Indicate where each Key 

Personnel position will be based during the term of any contract.  

 A description of the relationship between the prime Contractor and Subcontractors, and 

any successful past working relationship(s) between the Proposer team members.  

 A description of any technical capabilities that would facilitate communicating with the 

Authority (i.e. internet capability and electronic reports).  
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For Work which will be accomplished by a Subcontractor(s), include a letter of commitment from 

the proposed Subcontractor(s), which shall include: the point-of-contact for the Subcontractor; 

the classifications or position titles, State licensing requirements for the job classifications or 

positions; and names and resumes, including any licenses and license numbers, of personnel in 

each job classification or position that will be made available for this Work as necessary to meet 

time frame performance requirements. 

4.4.4 Key Personnel and Staffing Plan 

Proposer’s Key Personnel and staffing plan will be evaluated on the extent to which the 

qualifications and experience of each individual listed demonstrates that the Work can be 

effectively completed.  All known Subcontractors shall be identified on Form A. 

All personnel assigned to the Project must perform the Work with the highest level of 

professional competency. Proposer shall provide a narrative of each individual proposed for a 

Key Personnel position highlighting the individual’s relevant licensing or certification (as 

applicable), education and experience on similar projects. Resumes shall be limited to three (3) 

pages and must include the following: 

 Summary chronologies of employment history including dates and titles at each firm. 

 Names of projects on which the individual has been staffed, along with client name, city 

and state, and a brief description of duties. 

 The individual’s familiarity with the administration, management and technical expertise 

in performing pertinent tasks in the Scope of Work. 

All associate or journeyman level acquisition and relocation agents shall have a minimum of 

three (3) years of experience performing the duties under the Scope of Work that are assigned 

to them. Proposers shall identify the percentage of time each individual proposed for a Key 

Personnel position will be available during the term of any contract. Individuals who are Senior 

Members of the International Right-of-Way Association (IRWA), or who hold other pertinent 

IRWA designations, are preferred. In addition to the services in the Scope of Work where 

performance by a licensed professional is required by law, the licenses specified in Section 6.1 

of this RFP are preferred as to all Project personnel.  

Resumes for individuals who are not identified as Key Personnel should not be included in the 

SOQ. 
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a. Project Manager – This individual will be responsible for the day-to-day activities of the 

right-of-way services team and the liaison with the Authority’s Contract Manager. Project 

Management Professional Certification is preferred for this position.  

b. Appraisal and Environmental Site Assessment Manager – This individual will be 

responsible for overseeing property appraisals and Phase II Environmental Site 

Assessments. 

c. Acquisition and Condemnation Manager – This individual will be responsible for 

managing all property acquisition and condemnation proceedings. 

d. Relocation Assistance Program Manager – This individual will be responsible for 

managing all relocation assistance activities in accordance with all applicable state and 

federal laws. 

e. Quality Manager – This individual will be responsible for managing  the professional 

quality, technical accuracy and coordination of all right-of-way services reports and 

activities. 

f. Fiscal and Contract Manager – This individual will be responsible for tracking the fiscal 

operations and purchase agreements for each property acquisition. 

4.4.5 Small Business Participation 

For this solicitation the Authority has established a 30 percent SB Enterprise goal. The Proposer 

should refer to the Authority’s Revised Small and Disadvantaged Business Enterprise Program 

for Professional Services Contracts, dated August 20, 2012, and to Sections 6.4 and 6.4.1 of 

this RFP for additional details and requirements regarding the use of small and disadvantaged 

businesses on the Project. Proposals will be evaluated for compliance with the SB/DBE 

program.  

Specifically, the Authority will evaluate if the Proposal meets the commitment of 30 percent and 

if the Proposer’s approach will ensure that this commitment is met during performance of the 

contract. This 30 percent SB goal is inclusive of a 10 percent DBE commitment and a three 

percent DVBE goal.  

Proposer shall list the name of each SB/DBE/DVBE Subcontractor that the Proposer will use 

during the course of the Work, the services each will provide, and the percentage of the Work 

each is anticipated to perform. 

Proposer shall describe its approach and processes to be employed during the performance of 

the contract to ensure that the goals of the Authority’s Revised Small Business Enterprise 

Program for Professional Services Contracts are met. It is expected that the approach and 

processes identified will be incorporated into the Proposer’s Small Business Performance Plan, 

which will be a contract deliverable. 
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4.4.6 Cost Proposal 

The Authority intends to award multiple contracts to provide right-of-way services. Contractors 

will be assigned Work through CWOs. CWOs will designate the parcel or group of parcels 

assigned to a Contractor and the services the Contractor is to provide, drawn from the services 

enumerated in the Scope of Work, attached as Attachment A to this RFP. The Authority 

reserves the right to compensate Contractors based on time expended or based on a fixed price 

lump sum for milestones completed. CWOs will be developed and assigned to Contractors at 

the absolute discretion of the Authority. CWOs may be assigned to Contractors on a rotational 

basis, based on Contractor’s performance on prior CWOs, Contractor’s workload and staff 

availability, or invitations by the Authority to submit CWO-specific proposals. The Authority 

reserves the right to withdraw CWOs from a Contractor and to reassign or self-perform the 

Work, compensating the Contractor only for services performed on the CWO prior to the date 

the CWO is withdrawn.  

Proposer’s Cost Proposal will be scored based on the Proposer’s response to the draft CWO in 

Attachment B.  Proposers shall submit all cost information on Attachment C, Cost Proposal 

Worksheet, attached to this RFP. All Cost Proposal Worksheets must include anticipated 

expenses, including federally audited rates that shall serve as rate caps that shall remain 

binding for the term of the contract. The rates listed on the Cost Proposal Worksheet shall be 

fully loaded and include all direct and indirect costs, including overhead, taxes and profit 

incidental to the specified rates. The information provided on the Cost Proposal Worksheet shall 

become part of the final contract.  

The successful Proposer shall provide all labor, materials, licenses, permits, and transportation 

necessary to perform all services required in the Scope of Work. The cost of such items shall be 

included in the rates provided on the Cost Proposal Worksheet. The purchase of equipment is 

not allowed under this contract. The successful Proposer is expected to provide all necessary 

equipment to perform the Scope of Work.  

The estimated number of transactions and hours indicated on the Cost Proposal Worksheet will 

be used solely for computing the cost to determine the lowest Cost Proposal, and shall not be 

binding on the Authority; this RFP includes no guarantee of work. 

In the event of a computational error, unit prices will prevail over extended totals. The Authority 

will check Cost Proposal calculations and recalculate Cost Proposal totals. A zero dollar ($0.00) 

amount listed for any and all items will be interpreted and understood by the Authority to mean 

that the Proposer shall perform such services at no cost to the Authority.  

4.5 Organizational Conflicts of Interest 

The Authority has adopted an Organizational Conflicts of Interest Policy (the “Policy”) that will 

apply to this procurement and the resulting contract(s), in addition to the Authority’s Conflict of 

Interest Code and other applicable requirements. The Policy can be found on the Authority’s 

website:  
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http://www.hsr.ca.gov/docs/about/doing_business/Organizational_Conflict_Interest_Policy_Final

9152011.pdf 

Proposers are advised to carefully review the Policy, and to have their team members review 

the Policy, since it includes provisions that: 

1. Preclude certain firms from participation in this procurement and  

2. Affect the ability of the Proposers, their Subcontractors and their Affiliates (as defined in the 

Policy) to enter into business relationships with Authority consultants.  

Failure to comply with the Policy in any respect, including the failure to disclose any actual, 

perceived or potential organizational conflict of interest, may result in serious consequences as 

described in Section V(2) of the Policy. 

The Authority will only award a contract to a Proposer whose objectivity is not impaired because 

of any past, present or planned organizational conflict of interest, financial or otherwise. If any 

such conflict of interest is found to exist, the Authority may: 

1. Disqualify the Proposer, or  

2. Determine that it is otherwise in the best interest of the Authority to contract with such 

Proposer and include appropriate provisions to mitigate or avoid such conflict in the contract 

awarded. 

Each Proposer shall fully disclose organizational conflicts of interest in its Proposal, using Form 

B. The refusal to provide the required disclosure, or any additional information required, may 

result in disqualification of the Proposer. If nondisclosure or misrepresentation is discovered 

after award of the contract through this procurement process, the resulting contract may be 

terminated. 

By submitting its Proposal, each Proposer agrees that, if an organizational conflict of interest is 

discovered following submittal of the Proposal, the Proposer will make an immediate and full 

written disclosure to the Authority that includes a description of the action that the Proposer has 

taken or proposes to take to avoid or mitigate such conflicts. 

4.6 Confidentiality 

All written correspondence, exhibits, photographs, reports, printed material, tapes, electronic 

disks, and other graphic and visual aids submitted to the Authority during this procurement 

process, including as part of a response to this RFP are, upon their receipt by the Authority, the 

property of the Authority and are subject to the Open Government Laws. None of the 

aforementioned materials will be returned to the submitting parties. Any materials that are 

delivered to the FRA are subject to the Freedom of Information Act (FOIA) or other Federal 

open records laws. Proposers should familiarize themselves with the Open Government Laws, 

including the Public Records Act and FOIA. In no event shall the State, the Authority, the FRA 

or any of their agents, representatives, consultants, directors, officers or employees be liable to 

a Proposer or Proposer team member for the disclosure of all or a portion of a Proposal 

http://www.hsr.ca.gov/docs/about/doing_business/Organizational_Conflict_Interest_Policy_Final9152011.pdf
http://www.hsr.ca.gov/docs/about/doing_business/Organizational_Conflict_Interest_Policy_Final9152011.pdf
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submitted in response to this RFP or other information provided in connection with this 

procurement.   

If a Proposer has special concerns about information that it desires to make available to the 

Authority but which it believes constitutes a trade secret, proprietary information, or other 

information excepted from disclosure, such Proposer should specifically and conspicuously 

designate that information as “TRADE SECRET” or “CONFIDENTIAL” in its filed response to 

this RFP. Blanket, all-inclusive identifications by designation of whole pages or sections as 

containing proprietary information, trade secrets, or confidential commercial or financial 

information shall not be permitted and shall be deemed invalid. The specific proprietary 

information, trade secrets, or confidential commercial and financial information must be clearly 

identified as such. Under no circumstances, however, will the Authority be responsible or liable 

to the Proposer or any other party for the disclosure of any such labeled materials, whether the 

disclosure is deemed required by law, by an order of court, or occurs through inadvertence, 

mistake, or negligence on the part of the Authority or its officers, employees, contractors, or 

consultants. 

The Authority will not advise a submitting party as to the nature or content of documents entitled 

to protection from disclosure under the Public Records Act, FOIA, U.S. DOT FOIA regulations 

(49 C.F.R. § 7.17) or other applicable laws and implementing regulations, as to the 

interpretation of the Public Records Act or FOIA, or as to the definition of trade secret. The 

submitting party shall be solely responsible for all determinations made by it under applicable 

laws and for clearly and prominently marking each and every page or sheet of materials with 

"TRADE SECRET" or "CONFIDENTIAL" as it determines to be appropriate. Each submitting 

party is advised to contact its own legal counsel concerning the Public Records Act, FOIA and 

other applicable laws and their application to the submitting party's own circumstances. In the 

event of litigation concerning the disclosure of any material submitted by the submitting party, 

the Authority’s sole involvement will be as a stakeholder retaining the material until otherwise 

ordered by a court, and the submitting party shall be responsible for otherwise prosecuting or 

defending any action concerning the materials at its sole expense and risk. The submitting party 

shall reimburse the Authority for any expenses it incurs in connection with any such litigation.  

5.0 Evaluation and Negotiation 

The following summarizes the Proposal Review, Evaluation, and Negotiation processes.  

5.1 Proposal Review 

The Authority shall review and evaluate each Proposal to determine if it meets the requirements 

contained in Section 4 and Attachment B. Failure to meet the requirements of the RFP will result 

in the rejection of the Proposal. 

The Authority may reject any Proposal if it is conditional, incomplete, or contains irregularities. 

The Authority may waive an immaterial deviation in a Proposal. Waiver of an immaterial 

deviation shall in no way modify the Proposal documents or excuse the Proposer from full 

compliance with the contract requirements if the Proposer is awarded a contract. 
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5.2 Proposer Evaluation 

The minimum qualifications and Technical Proposals will be evaluated by the Authority on a 

consensus basis. The evaluation committee will first evaluate whether the Proposals meet the 

minimum qualifications on a pass/fail basis. Proposers that meet all minimum qualifications will 

then have their Technical Proposals evaluated and scored. All Proposers who receive a score of 

85 percent (595 points out of a possible 700 points) or higher will be invited to participate in 

discussions/interviews. After the interviews, the Cost Proposals will be opened and scored. The 

Proposer with the highest combined Technical and Cost Proposal score will be invited to meet 

with the Authority to ensure that all terms and conditions are mutually agreeable for award for 

the right-of-way services contract.   

5.2.1 Minimum Qualifications 

The Proposer must submit all of the required information as described in Attachment D: 

Minimum Qualifications Checklist. All of the information identified must be included for the 

Proposal to be considered responsive. Proposals with missing or incomplete information may be 

rejected. If a Proposer passes this phase, its Technical Proposal will be evaluated and scored.  

5.2.2 Technical Proposal Evaluation 

The Technical Proposal will be evaluated and scored in accordance with Attachment E: Written 

Proposal Evaluation Scoring Sheet. The Technical Proposal can receive a maximum of 700 

points, or 70 percent of the total score.  

5.2.3 Discussions/Interviews 

The Authority will conduct interviews, at a minimum, with all Proposers receiving a score of 85 

percent (595 points) or higher on the Technical Proposal. Discussions will be used to clarify the 

Technical Proposals and may result in an adjusted Technical Proposal score. Discussions will 

not be separately scored.  

5.2.4 Cost Proposal Evaluation 

The Proposer shall complete Attachment C: Cost Proposal when submitting its Cost Proposal. 

The Cost Proposals will not be opened until all Technical Proposals are evaluated and a final 

technical score is established. All Proposers invited to participate in discussions will have their 

Cost Proposals opened. A Cost Proposal can receive a maximum of 300 points, or 30 percent 

of the total score.  

The lowest responsive Cost Proposal submitted will be awarded the full 300 points. The 

remaining responsive Cost Proposals will be awarded cost points based on the Cost Proposal 

Formula below: 

(Lowest Cost Proposal/Other Cost Proposal) x 300 points = Other Cost Proposal Score 

The Cost Proposal score will be added to the Technical Proposal score, and Proposers will be 

ranked by combined score. The Proposer with the highest combined score will be ranked first.  
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5.3 Contract Finalization Process 

After the Proposer with the highest total Proposal score is determined, the Evaluation/Selection 

Committee will commence limited negotiations regarding mutually agreeable terms and 

conditions of the contract with the Apparent Best Value Proposer. If such limited negotiations 

are unsuccessful, the Authority will terminate all discussions with the top ranked Proposer and 

enter into negotiations with the next highest ranked Proposer and so on sequentially. After 

completion of successful negotiations, the Authority shall recommend a Proposal for contract 

award to the Board for approval, if required by Board policy. 

6.0 Additional Requirements Related to the Contract for Right-of-
Way Services 

The following contract provisions will be applicable upon execution of this contract: 

6.1 Licensing Requirements 

The Proposer shall be qualified to do business in the State and shall be properly licensed in 

accordance with the laws of the State at the time of the award of any contract resulting from this 

RFP. The Proposal must include information regarding California professional licenses held by 

the Proposer’s Key Personnel, as appropriate, which may include but are not limited to the 

following: 

 Certified General Real Estate Appraiser license from the California Office of Real Estate 

Appraisers 

 A designation of Accredited Rural Appraiser (ARA) from the American Society of Farm 

Managers and Rural Appraisers 

 Member of Appraisal Institute (MAI) from the Appraisal Institute, or equivalent Real 

Estate 

 California Real Estate Brokers or Salesperson  License issued by the California Bureau 

of Real Estate 

6.2 Insurance 

Without limiting the Proposer’s indemnification of the Authority, and prior to commencement of 

the Work, the Proposer shall obtain, provide and maintain at its own expense during the term of 

any contract resulting from this RFP, policies of insurance of the type and amounts described 

below and in a form satisfactory to the Authority.  

6.2.1 Workers’ Compensation Insurance 

The Proposer shall maintain Workers’ Compensation Insurance (Statutory Limits) and 

Employer’s Liability Insurance (with limits of at least one million dollars ($1,000,000)).  
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6.2.2 General Liability Insurance 

The Proposer shall maintain commercial general liability insurance with coverage at least as 

broad as Insurance Services Office form CG 00 01, in an amount not less than five million 

dollars ($5,000,000) per occurrence and five million dollars ($5,000,000) general aggregate, for 

bodily injury, personal injury, and property damage, including without limitation, blanket 

contractual liability. Limits may be achieved by any combination of primary and excess or 

umbrella liability insurance. 

6.2.3 Automobile Liability Insurance 

The Proposer shall maintain automobile insurance at least as broad as Insurance Services 

Office form CA 00 01 covering bodily injury and property damage for all activities of the 

Proposer arising out of or in connection with the Work to be performed under this Agreement, 

including coverage for any owned, hired, non-owned or rented vehicles, in an amount not less 

than one million dollars ($1,000,000) combined single limit for each accident. Limits may be 

achieved by any combination of primary and excess or umbrella liability insurance. 

6.2.4 Professional Liability (Errors & Omissions) Insurance 

The Proposer shall maintain professional liability insurance that covers the Work to be 

performed in connection with any Agreement resulting from this RFP, in the minimum amount of 

five million dollars ($5,000,000) per claim and in the aggregate. Any policy inception date, 

continuity date, or retroactive date must be before the effective date of this agreement.  

6.2.5 Environmental Professional Liability Insurance.  

Environmental Professional Liability Insurance shall be written on a form acceptable to Authority 

providing coverage for liability arising out of sudden, accidental and gradual pollution and 

remediation. This coverage may be arranged in combination with Professional Liability 

insurance or as a stand-alone policy. The policy limit shall be no less than five million dollars 

($5,000,000) per claim and in the aggregate. All activities contemplated in this agreement shall 

be specifically scheduled on the policy as “covered operations.”  If the insured is using 

subconsultants, the Policy must include work performed “by or on behalf” of the insured. Any 

policy inception date, continuity date, or retroactive date must be before the effective date of this 

agreement.  The cost of such insurance shall be included in Proposer’s Cost Proposal. 

Insurance as required in this paragraph above may not exclude: 

(a) Bodily injury; 

(b) Property damage; 

(c) Pollution conditions arising out of environmental work; 

(d) Asbestos-related claims; 

(e) Testing, monitoring, measuring operations, or laboratory analyses. 
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6.2.6 Other Provisions or Requirements 

6.2.6.1 Proof of Insurance 

The Proposer shall provide certificates of insurance to the Authority as evidence of the 

insurance coverage required herein, along with a waiver of subrogation endorsement for 

workers’ compensation.  All insurance policies, certificates and endorsements must be 

approved by the Authority’s Risk Manager prior to commencement of work. Current certification 

of insurance shall be kept on file with Authority at all times during the term of this contract.  The 

Authority reserves the right to require complete, certified copies of all required insurance 

policies, at any time.  

6.2.6.2 Duration of Coverage 

The Proposer shall procure and maintain for the duration of the contract insurance against 

claims for injuries to persons or damages to property, which may arise from or in connection 

with the performance of the Work hereunder by the Proposer, his agents, representatives, 

employees or Subcontractors. The Proposer agrees to maintain professional liability insurance 

for a period of no less than three (3) years after completion of the work under any contract 

resulting from this RFP.  

6.2.6.3 Authority’s Rights of Enforcement 

In the event any policy of insurance required under any contract resulting from this RFP does 

not comply with these specifications or is canceled and not replaced, the Authority has the right 

but not the duty to obtain the insurance it deems necessary and any premium paid by the 

Authority will be promptly reimbursed by the Proposer or the Authority will withhold amounts 

sufficient to pay premium from the Proposer’s payments. In the alternative, the Authority may 

cancel the contract. 

6.2.6.4 Acceptable Insurers 

All insurance policies shall be issued by an insurance company currently authorized by the 

Insurance Commissioner to transact the business of insurance in the State, with an assigned 

policyholder Rating of A- (or higher) and Financial Size Category Class VI (or larger) in 

accordance with the latest edition of Best’s Key Rating Guide, unless otherwise approved by the 

Authority’s Risk Manager. 

6.2.6.5 Waiver of Subrogation 

Workers’ compensation insurance policies must be endorsed to waive the insurer’s right of 

subrogation. All other insurance coverage maintained or procured pursuant to this agreement, 

except for professional liability, shall specifically allow the Proposer or others providing 

insurance evidence in compliance with these specifications to waive their right of recovery prior 

to a loss or, in the alternative, shall be endorsed to waive subrogation against the Authority, its 

elected or appointed officers, agents, officials, employees and volunteers. The Proposer hereby 

waives its own right of recovery against the Authority, and shall require similar written express 

waivers and insurance clauses from each of its Subcontractors. 
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6.2.6.6 Enforcement of Contract Provisions (non estoppel) 

The Proposer acknowledges and agrees that any actual or alleged failure on the part of the 

Authority to inform the Proposer of non-compliance with any requirement imposes no additional 

obligations on the Authority nor does it waive any rights hereunder. 

6.2.6.7 No Limitation 

Requirements of specific coverage features or limits contained in this section are not intended 

as a limitation on coverage, limits or other requirements, or a waiver of any coverage normally 

provided by any insurance. Specific reference to a given coverage feature is for purposes of 

clarification only as it pertains to a given issue and is not intended by any party or insured to be 

all inclusive, or to the exclusion of other coverage, or a waiver of any type. All insurance 

coverage and limits provided by the Proposer and available or applicable to this contract are 

intended to apply to the full extent of the policies. Nothing contained in this contract limits the 

application of such insurance coverage.  

6.2.6.8 Notice of Cancellation 

The Proposer agrees to oblige its insurance agent or broker and insurers to provide to the 

Authority with 30 days’ notice of cancellation (except for nonpayment, for which 10 days’ notice 

is required) or nonrenewal of coverage for each required coverage. 

6.2.6.9 Additional Insured Status 

General liability policies shall provide or be endorsed to provide the Authority and its officers, 

officials, employees, and agents shall be additional insureds under such policies. This provision 

shall also apply to any excess liability policies. 

6.2.6.10 Authority’s Right to Revise Specifications 

The Authority reserves the right at any time during the term of the contract to change the 

amounts and types of insurance required by giving the Proposer 90 days advance written notice 

of such change. If such change results in substantial additional cost to the Proposer, the 

Authority and Proposer may renegotiate the Proposer’s compensation. 

6.2.6.11 Self-Insured Retentions 

Any self-insured retentions must be declared to and approved by the Authority. The Authority 

reserves the right to require that self-insured retentions be eliminated, lowered, or replaced by a 

deductible. Self-insurance will not be considered to comply with these specifications unless 

approved by the Authority.  

6.2.6.12 Timely Notice of Claims 

The Proposer shall give the Authority prompt and timely notice of claims made or suits instituted 

that arise out of or result from the Proposer’s performance under any contract resulting from this 

RFP, and that involve or may involve coverage under any of the required liability policies. 
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6.2.6.13 Additional Insurance 

The Proposer shall also procure and maintain, at its own cost and expense, any additional kinds 

of insurance, which in its own judgment may be necessary for its proper protection and 

performance of the Work.   

6.2.6.14 Subcontractors 

To the extent that the Proposer engages the services of Subcontractors, the Proposer agrees to 

require the same insurance as required of the Proposer, except as to limits.  The limits for 

Subcontractors shall be no more than one million dollars ($1,000,000) in coverage on insurance 

for which a limit is specified above.   

6.3 Recycling Certification 

The Proposer shall certify in writing under penalty of perjury, the minimum, if not the exact, 

percentage of recycled products, both post-consumer material and secondary material as 

defined in the Public Contract Code section 12200, et seq. This certification shall be made 

based on material, goods, or supplies offered or products used in the performance of the 

contract for right-of-way services, regardless of whether the product meets the required recycled 

product percentage as defined in Public Contract Code, section 12200. Proposer may certify 

that the product contains zero recycled content. (PCC § 12205(a)(1).) The Proposer shall also 

comply with all applicable requirements of Section 6002 of the Resource Conservation and 

Recovery Act (RCRA), as amended (42 U.S.C. § 6962), including the regulatory provisions of 

40 C.F.R. Part 247, and Executive Order 12873, as they apply to the procurement of the items 

designated in Subpart B of 40 C.F.R. Part 247.   

6.4 Disadvantaged Business Enterprises 

The Authority encourages the Proposer to utilize small business concerns owned and controlled 

by socially and economically disadvantaged individuals (as that term is defined for certain U.S. 

DOT agencies in 49 C.F.R. Part 26) in carrying out the right-of-way services.  

The Proposer shall not discriminate on the basis of race, color, national origin, or sex in the 

performance of the right-of-way services. The Proposer shall carry out applicable requirements 

of 49 C.F.R. Part 26 in the award and administration of this FRA U.S. DOT-assisted contract. 

Failure by the Proposer to carry out these requirements will be considered a material breach of 

the contract, which may result in the termination of the contract or such other remedy as the 

Authority deems appropriate. Each subcontract the Proposer signs with a Subcontractor must 

include the assurance in this paragraph (see 49 C.F.R. § 26.13(b)).  

6.4.1 Small and Disadvantaged Business Enterprise Program 

The Proposer shall comply with the Authority’s Small and Disadvantaged Business Enterprise 

Program, which establishes an overall 30 percent goal for small business utilization in the 

Authority’s contracting and procurement program. The Proposer shall also comply with 41 

C.F.R. Part 60, Best Practices of 49 C.F.R. Part 26, Executive Order 11246, and Title VI of the 

Civil Rights Act of 1964 and related statutes. 
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More detailed information regarding the Authority’s Small and Disadvantaged Business 

Enterprise Program requirements, including SB utilization reporting, Substitution/Termination 

processes, Prompt Payment Provisions, Recognized SB Roster of Certifying Agencies, and 

other performance related factors, is included in the Authority’s Small and Disadvantaged 

Business Enterprise Program on the Authority’s Small Business resource web page:  

http://www.hsr.ca.gov/Programs/Small_Business/index.html. 

6.5 Subcontracting 

The Proposer shall perform the Work contemplated with resources available within its own 

organization and shall contract no portion of the work without written authorization, except that 

which is expressly identified in its Proposal. Any subcontract in excess of $25,000 shall contain 

all the provisions stipulated in the right-of-way services contract to be applicable to 

Subcontractors. Any substitution of Subcontractors must be approved in writing by the 

Authority's Contracts Manager in advance of assigning any Work to a substitute Subcontractor. 

No prime contractor or Subcontractor may be on more than one contract awarded under this 

RFP. All federal provisions enumerated in Attachment G to this RFP shall be included in all 

contracts with Subcontractors or subconsultants, unless otherwise noted.  

6.6 Prevailing Wages 

Pursuant to the provisions of Section 1773 of the Labor Code, the Authority will obtain the 

general prevailing rate of wages (which includes employer payments for health and welfare, 

pension, vacation, travel time, and subsistence pay as provided for in Labor Code, Section 

1773.1, apprenticeship or other training programs authorized by Labor Code, Section 3093, and 

similar purposes) as applicable to the Work to be done, for straight time, overtime, Saturday, 

Sunday, and holiday work. The holiday wage rate listed shall be applicable to all holidays 

recognized in the collective bargaining agreement of the particular craft, classification, or type of 

worker concerned. Copies of the prevailing rates of wages are on file at the Authority's offices, 

and will be furnished to the Proposer and other interested parties on request. For crafts or 

classifications not shown on the prevailing wage determinations, the Proposer may be required 

to pay the wage rate of the most closely related craft or classification shown in such 

determinations for right-of-way services.  

6.7 Force Majeure 

Except for defaults of Subcontractors, neither party shall be responsible for delays or failures in 

performance resulting from acts beyond the control of the offending party. Such acts shall 

include but shall not be limited to acts of God, fire, flood, earthquake, other natural disasters, 

nuclear accident, strike, lockout, riot, freight embargo, or public regulating utility or governmental 

statutes or regulations superimposed after the fact. The Proposer shall not be liable for 

damages of such delay or failure, if a delay or failure to perform by the Proposer arises out of a 

default of its Subcontractor, and if such default arises out of the following: 

 Causes beyond the control of both the Proposer and Subcontractor, and  

http://www.hsr.ca.gov/Programs/Small_Business/index.html
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 Without the fault or negligence of either of them.  

However, with respect to supplies or services to be furnished by the Subcontractor that were 

obtainable from other sources in sufficient time to permit the Proposer to meet the required 

performance schedule, the Proposer and its Subcontractors will be held liable for damages of 

such delay or failure. 

7.0 Protest Procedures 

A Proposer may file a protest against the proposed awarding of a contract. Once a protest has 

been filed, contracts will not be awarded until either the protest with withdrawn, or the Authority 

cancels the RFP, or DGS decides the matter.  

Please note the following: 

 Protests are limited to the grounds contained in the California PCC Section 10345.  

 During the five (5) working days that the Notice of Intent to Award is posted, protests 

must be filed with the DGS Legal Office and the Authority Office of Contracts and 

Procurement.   

 Within five (5) days after filing the protest, the protesting Proposer must file with DGS 

and the Authority’s Designated Point-of-Contact listed in Section 1.3 of this RFP a full 

and complete written statement specifying the grounds for the protest.  

 If the protest is withdrawn or the solicitation is not canceled, DGS will decide the matter. 

There may be a formal hearing conducted by a DGS hearing officer or there may be 

briefs prepared by the Proposer and the Authority for the DGS hearing officer 

consideration. 

 The Authority shall comply with the procedures outlined in PCC Section 10344 in the 

determination of any protest resulting from this RFP.   
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Attachment A: Scope of Work 

About This Section 

This section describes the scope of work, deliverables, and key dates under the direction of the 

Authority Contract Manager (ACM), the winning “Contractor(s)” will be asked to perform.  

Proposals shall demonstrate the qualifications to effectively provide the services needed. 

Description of Services 

The Authority intends to select multiple full-service Contractor team(s) to provide rights of way 

and real property services, as requested by Contract Work Orders (CWOs), for properties 

between specified areas of the First Construction Segment (FCS), which extends through the 

Central Valley counties of Madera, Fresno, Tulare, Kings and Kern. Additionally, subject to all 

requisite environmental approvals, work may extend to the north of the FCS, including the 

alignment up to the city of Merced through the “Wye” configuration and south to the southern 

end of CP-4, along approved alignments and alignments currently being evaluated.  The 

contractor may be working with Federal Railroad Administration (FRA), California Public Works 

Board (PWB), California Department of Transportation (Caltrans), Department of General 

Services (DGS), Department of Finance (DOF), partnering agencies, and other consultant 

teams on the California High-Speed Train Design-Build Project under the direction of the 

Authority’s Director of Real Property.  Contractor(s) may provide a portion or all of the services 

described herein as specifically requested by CWOs. 

 

The services will be performed primarily in California’s Central Valley in the Counties of Merced, 

Madera, Fresno, Kings, Tulare and Kern. The Authority requires that the Contractor maintain a 

temporary or permanent office in one of these counties staffed and open for business during 

normal business hours throughout the term of the contract. 

 

The Contractor(s) and/or combination of the team shall have at least 10 years of experience 

performing real property acquisition services for governmental agencies, and demonstrated 

experience and familiarity with real estate transactions and issues in the Central Valley. 

Task 1:  Administration and Project Management 

The Contractor(s) shall manage a team capable of undertaking all work assignments identified 

in this Scope of Work.  All contract tasks performed by the team shall be directed by the 

Contractor(s) and assigned and authorized by the Authority’s Contract Manager. 

The Contractor shall fully cooperate with the other contractors and with employees of the 

Authority and its representatives, and shall carefully adapt scheduling and work performance 

under this contract to accommodate other contractor work, heeding any direction that may be 

provided by the Authority. The Contractor shall not commit or permit any act that will interfere 

with the performance of work by any other contractor. If the Contractor asserts that any of 
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Authority’s other contractors have interfered with the work, then the Contractor’s sole remedy 

shall be to seek recourse against such other contractors. 

This is a “Contract Work Order” Contract and no work shall be undertaken unless authorized by 

the Authority through a specific written document called a Contract Work Order (CWO). CWOs 

specifying the tasks, deliverables, and costs shall be used for all work assignments. CWOs for 

technical tasks will be made on an as-needed basis. It is anticipated that CWOs may include a 

minimum of 50 parcels, up to a maximum of 200 parcels, however the number of parcels 

included in a CWO is entirely at the discretion of the Authority. The specific task(s) and the 

degree of effort for each task will vary. 

At the direction of the Authority, and to meet overall project schedules, the Contractor shall 

provide project management services for all functions and tasks under this contract.  Project 

Management may consist of, but is not limited to the following: 

 Participate in the preparation of CWOs in accordance with clauses in this Agreement, using 

the CWO template in Exhibit B or as revised. 

 Monitor and Track each CWO and the Overall Contract.  Ascertain the fiscal status of each 

CWO and the overall contract, prevent accumulation of cost overruns, determine if each 

CWO is on schedule, determine that all deliverables have been submitted and accepted and 

track the start, progress and closure for each CWO.  

 Manage plans, schedules, coordinate and manage the real property functions and tasks 

required under this contract at the direction of the Authority to meet the Authority’s overall 

project schedules, and ensure completion of functions and tasks based on project timelines. 

Task 1.1 Attend Kick-Off Meeting: 

Attend a “kick-off” meeting with the ACM and the Authority’s Office of Contracts and 

Procurement.  Prior to the kick-off meeting, the ACM will provide an agenda to all potential 

meeting participants. The ACM shall designate the date of this meeting to be held at Authority 

headquarters.  The Contractor shall bring their Project Manager, Contracts Administrator, 

Accounting Officer and others designated by the ACM to this meeting.  The administrative and 

technical aspects of this Agreement will be discussed at the meeting.  

 

The administrative portion of the meeting shall include, but not be limited to, the following: 

 Terms and conditions of the Agreement; 

 Invoicing. 

The technical portion of the meeting shall include, but not be limited to, the following: 

 The ACM’s expectations for accomplishing tasks described in the Scope of Work; 

 An updated Schedule of Deliverables (if necessary); 

 Processes for submitting, reviewing and approving Progress Reports, Task Deliverables 

and Final Report. 
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Task 1.2 Progress Reports: 

The Contractor shall prepare progress reports on a weekly basis that include project schedules, 

progress by task-to-date, description of the progress, including identification of problems, 

proposed solutions and revised completion dates if necessary and earned value reporting. The 

progress shall also indicate, in percentage form for each task, the amount of work completed 

and the budget expended to date, and any anticipated cost overruns.  Each progress report is 

due to the ACM within five (5) working days after the end of the reporting period. 

The Project Manager shall manage the baseline Right-of-Way Acquisition plans assigned to it 

for acquisition of real property and other Right-of-Way Activities for each construction contract.  

The Project Manager is required to coordinate through the Authority as needed with each DB 

Construction Contractor(s) to mitigate against any changes in construction schedule or right-of-

way acquisition schedule.  Each party shall proactively work together to reduce overall schedule 

risk when changes occur. 

Contractor shall use the Authority’s ROW Management Information System software to prepare 

and report project schedules. Other reports may be submitted utilizing software considered 

typical for the type of report, though the Authority may specify formatting and software 

requirements for other types of reports.  

The Project Manager also provides information, reporting, and assistance to the ACM on issues 

related to, but not limited to, complex negotiations, program scheduling and budgeting, 

condemnation and eminent domain proceedings, and ROW Project Certifications as required for 

Design-Build Contractor(s). 

The Project Manager shall meet bi-weekly with the ACM or as requested by the ACM for 

progress updates, resolution discussions, direction and planning purposes. 

The Project Manager shall provide a Workforce Analysis Plan for the Contractor and each 

Subcontractor with 50 or more employees. If the Contractor or a Subcontractor has less than 50 

employees, provide a statement to that effect.  

Task 1.3 Risk Management Plan: 

The Contractor shall develop a risk management plan for review and approval by the ACM.  The 

risk management plan shall be finalized with input from the ACM. The risk management plan 

shall address, but is not limited to, the following: 

 Risk Identification and Assessment – Examine the elements of Project definition and 

management processes to ‘‘surface’’ the associated risks and their root causes and assess 

the potential impacts and likelihood of occurrence; 

 Risk Mitigation – Develop a process that identifies, evaluates, selects, and implements 

options to set risk at acceptable levels, given Project constraints and objectives; 
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 Risk Mitigation Coordination – Coordinate proactive coordination with the Authority of Project 

risk mitigation measures that impact the delivery of the Program goals; and 

 Implementation and Review of the risk management plan. 

The Contractor shall submit a monthly risk management report detailing, by exception, activities 

against risk items identified in the plan. 

 

Task 1.4 Administer Subcontracts: 

A Subcontractor is defined as a firm or individual expert or consultant with right-of-way expertise 

to supplement the Contractor's expertise.  The Contractor, in conjunction with the 

Subcontractors, is referred to as the Contractor Team.  The Authority reserves the right to use 

some or all of the Subcontractors belonging to the Contractor Team, and to remove, approve 

and/or designate additional Subcontractors during the contract term.  The Contractor shall 

manage and coordinate all Subcontracts and is responsible for the quality of all Subcontractor 

work and activities, and the Authority will assign all work to the Contractor. 

 

 Any Subcontractor whose work within the proposal would be essential to completion of the 

tasks in this agreement must be identified as a “key” Subcontractor and identified specifically 

in the proposal. 

 When Subcontractors are hired or replaced in conjunction with the contract, the Contractor 

must comply with the Authority’s Small Business Participation Program Plan, as set forth in 

this RFP. 

 The Contractor shall work directly with and report to the ACM on subcontract status and 

Subcontractor work assignments and progress.  The Contractor shall ensure that the ACM 

has necessary access to and communication with all involved Subcontractors and the 

Contractor shall facilitate and coordinate, as necessary, the Subcontractors’ access to and 

communication with the ACM. 

 The Contractor shall ensure that all Subcontractors provide the ACM with copies of all final, 

approved work statement deliverables.  All scope of work deliverables from the Contractor 

team must be submitted as drafts for review by the ACM. 

 Establish and maintain contractual agreements with entities performing the work. 

 Develop project schedules and assign work.  

 Manage Subcontractor activities in accordance with the Subcontractor clauses in this 

Agreement. 

 Provide oversight and review of reports and documentation.  

 Comment on the content of products and deliverables. 
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 Ensure that tasks are completed efficiently, on schedule, and within the budget. 

 Perform QA/QC on all deliverables submitted to the Authority.  

 Review and approve all invoices and provide audit and accounting services for 

Subcontractors. 

 Ensures that work and work products satisfy all requirements of applicable laws, statutes, 

regulations, Authority policies, and Authority procedures. 

 Ensures that all persons working under this contract have appropriate licenses for the work 

assigned, completed, and approved. 

 Approves by signature that all documents, files, diaries and records are complete, accurate 

and in accordance with applicable standards, laws, and regulations. 

 Meets with and exchanges project information with other participating agencies as directed 

by Authority. 

 Plans, schedules, notices, advertises as necessary, prepares exhibits for, coordinates, and 

presents at meetings with private landowners, public agencies, and utilities. 

 Ensures delivery of Right-of-Way Project Certification(s) as required for Design-Build 

Contractor(s) in a format to be determined. 

 Resolve Subcontractor issues. 

 Provide prompt payment to Subcontractors. 

Task 1.5 Prepare and Submit Invoices: 

Provide invoices in accordance with the Invoice Clauses in this Agreement using the process to 

be determined by the ACM. 

 

The Contractor shall require Subcontractors to provide invoices that correctly identify expenses 

charged to each contract task.  The Contractor shall provide all Subcontractor invoices for which 

Contractor is seeking compensation, to the ACM, showing funds authorized, invoices submitted, 

and status. 

 

Task 1.6 Information and Project Tracking Systems: 

A ROW database is being developed by the Authority and will be used as a collaborative 

document control within the Authority to interface with the data and documents. Contractor shall 

update the Authority’s database with progress data on a schedule and format to be determined 

by the Authority. 
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Task 1.7 Provide a Final Contract Report: 

The Contractor shall prepare a draft final report that includes all tasks for review and approval 

by the ACM. The Contractor shall also provide an executive summary of the work that took 

place under this agreement. The format and contents shall be specified by the ACM. The draft 

final report must be delivered to the ACM at least 90 days before the termination date of this 

contract.  Once agreement has been reached on the draft final report, the Contractor shall 

submit the final report accompanied by the final invoice. 

 

Task 1.8 Participate in a Final Meeting: 

Meet with the Authority to discuss the overall contract and its closeout.  The final meeting must 

be completed during the term of this Agreement. The ACM will determine the appropriate 

meeting participants. The meeting shall include a discussion of: 

 

 Final invoicing and release of retention, and 

 Preparation of a schedule for completing the closeout activities for this Agreement. 

 

There will be written documentation of the meeting agreements, and a schedule for completing 

closeout activities. 

Task 2:  Appraisals 

The Contractor shall provide appraisal services for the fair market value of the real property 

acquired.  The Contractor shall mail or deliver to the property owner a letter, in a format for 

Limited English Proficient individuals and in a form prescribed by the Authority, notifying the 

property owner of the intent to appraise (i.e., Notice of Decision to Appraise).  All work shall be 

performed in compliance with the Guidelines, Standards and Requirements shown below. 

 

2.1 All appraisals and appraisal reviews shall meet the requirements of 49 CFR Part 24, 

Section 24.103 and Section 24.104 that are intended to be consistent with the Uniform 

Standards of Professional Appraisal Practice (USPAP). Appraisals and appraisal 

reviews shall be promptly delivered to the Authority, and in no event shall delivery occur 

more than 30 days from the date of property valuation.   

 

2.2 The Contractor shall provide appraisal review services developing and reporting an 

opinion about the quality of another appraiser’s work.  Appraisal reviews shall be 

subcontracted to a Subcontractor that has no relationship to the Contractor or 

Subcontractor that prepared the appraisal that is assigned for review, and personnel 

performing a review may not have been an appraiser who prepared any of the 

appraisals for the project. 

 

Reviewers working under this contract must be appraisers who meet all the 

qualifications of appraisers required under this contract, and who also meet the USPAP 
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Competency Rule.  Appraisal reviews shall meet all USPAP requirements and 

standards. 

2.3 The Contractor shall provide other appraisal and valuation determination services as 

required, and in conformance with 2.1 herein, which may include, but not be limited to 

the following: 

 Appraisal of Furniture, Fixtures and Equipment 

 Appraisal of Special Use Properties 

 Appraisal of Railroad Property 

 Appraisal of Loss of Business Goodwill 

 Securing “Expert Witness” Appraisals 

 Appraisal Revisions and/or Updates 

 Confirmation of Fair Market Value in Support of Condemnation 

 Appraisal of Parcels for Environmental Mitigation Purposes  

 

2.4  Guidelines, Standards and Requirements   

 

 Caltrans’ Right-of-Way Manual Chapter 7, and other Chapters as required, shall be 

utilized for direction and guidance for all work performed under this task until such time 

as the Authority’s Right-of-Way Manual is published, except as provided for in existing 

Authority policy and/or procedure. 

Appraisals will generally conform where appropriate to the appraisal assignment to the 

Cal Trans Right of Way manual Chapter 7, specifically but not limited to the provisions of 

7.03.02.00 which in part requires the inclusion of a form RW 7-9 requiring the separation 

of values for Land and improvements’ for both the Right of Way being acquired and for 

any excess land also being acquired. Additionally where excess is to be acquired the 

valuation of the required Right of Way and the excess will be the primary appraisal. 

However an alternative value will be required to be included which estimates the value of 

only the required Right of Way and the net severance damages to the remainder(s).  

 

The appraiser’s attention is specifically drawn to the following sections of the Right of 

Way manual that must be considered or adhered to as appropriate for the appraisal 

assignment;  

7.01.04.02- Jurisdictional exceptions 

7.03.04.01- Uneconomic in the market 

7.03.04.02- Uneconomic to the owner 

7.03.06.00- Allocation between excess and right of way 

7.03.07.00- Excess Parcel Inventory (form RW 7-13) 

7.03.08.00- Rental Rates (exhibit 7-ex-3) 

7.04.04.00- Mineral, water, oil and gas rights 

7.04.06.00- Lease Hold Interests “Bonus Value” 

7.04.08.00- Access Rights 

7.04.12.07- Valuation-Hazardous Waste 
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7.07.14.00- Tenant or Lessee owned improvements 

7.01.12.00- Responsibility for Providing RAP information  

In addition to preparing and supplying the Parcel Occupancy Data (form RW 

7-2) after the first contact with the owner, the appraiser will be REQUIRED to 

invite the assigned relocation agent to accompany the appraiser during the 

inspection of the property, for the purpose of identifying and reaching an 

agreement with the owner on machinery, equipment and fixtures and or 

improvements pertaining to the reality and the ownership of these items 

(owner or tenant) 

 
 Documenting the process and all work activities and property owner contacts in a parcel 

diary and in the database as described in Task 1.6.  

Task 3:  Phase I and Phase II Environmental Site Assessments (ESA) 

To complete the appraisal process, Phase I and Phase II ESAs will be required.  All pertinent 

information included in technical reports prepared in support of the environmental review 

process shall be considered when performing this subtask.  ESAs shall comply with American 

Society for Testing and Materials International (ASTM) Practice E1527-05.  The Contractor shall 

prepare a complete work plan to document assumptions and limiting conditions that are normal 

to this type of work.  Phase II ESAs will be performed in accordance with ASTM Standard 1903-

11.  For partial acquisitions, the work will be limited to the acquisition areas only and not the 

entire parcel. 

Evaluation reports shall be logged in the database as described in Task 1.6.  

Task 4:  Land Rights and Real Property Acquisition/Condemnation 

The Contractor shall provide land rights and real property acquisition services, including but not 

limited to: 

 Performing and Coordinating all phases of property rights acquisition until the Authority 

files  an eminent Domain law suit at which time negotiations will be turned over to 

Authority’s  Legal Team; 

 Assuring all phases of the acquisition process are coordinated to meet all project 

schedules; 

 Documenting the process and all work activities and property owner contacts in a parcel 

diary and in the database as described in Task 1.6; 

 Maintaining all necessary records and documents, and preparing status reports 

throughout the acquisition process; 

 Ordering Preliminary Reports of title prior to the acquisition process and coordinating all 

acquisition title requirements; 
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 Developing, presenting, and negotiating all phases of the acquisition process using 

Authority standard documents; 

 Coordinating all phases of escrow; 

 Providing condemnation support, including Resolution of Necessity package preparation, 

which includes a litigation guarantee and current appraisal assurance;  

 Ensuring non-discrimination in all phases of acquisition; and 

 Ensuring compliance with the Environmental Justice Policy and Guidelines.  

All work shall be performed in compliance with the Guidelines, Standards and Requirements 

shown below. 

4.1 Purchase documents, known collectively as the first written offer, includes at a minimum 

a cover letter explicitly stating the offer being made, Authority Acquisition Brochure “Your 

Property, Your High-Speed Rail Project,” “What is Title VI?” hand out, “Private Property 

& High Speed Rail Your Questions answered” hand out, copy of the fair market value 

appraisal, three copies of a Right-of-way Contract, appraisal map, deeds, Receipt of 

offer, Certification of Tenants, and Payee Data Record form.  The purchase documents 

must also include all required Relocation Assistance Program (RAP) documents if RAP 

is applicable. 

Within one week of receiving approved appraisal, the contractor shall meet and deliver 

the Purchase documents to the property owner, or in the case of out of town owners or 

unavailable owners mail the Purchase documents. 

4.2 The Contractor shall contact property owner or their authorized representative   in the 

language understood by the owner, by phone or in-person at least once a week, working 

toward owner signature on the purchase documents. Contractor shall perform 

negotiations with a minimum of four in-person field visit contacts and within 30 days of 

mailing or delivering the purchase documents.  Performance of negotiations includes 

explaining the fair market value appraisal, supplying answers to owner questions, 

supplying maps, project plans, or other exhibits requested by landowner, looking at 

additional data or sales provided by owner, and obtaining owner signature(s) on the 

deed and three copies of the Right-of-Way Contract. 

If owner signature(s) have not been obtained within the 30 days of mailing or delivering 

the purchase documents, or if negotiations reach an impasse, prior to 30 days, the 

Contractor shall provide a completed and Quality checked Resolution of Necessity 

Request to the Authority for processing.  Negotiations with the owner are to continue 

until the filling of an action in eminent domain at which time negotiations will be turned 

over to the Authority’s Legal Team.   If the owner counters with a reasonable offer to sell, 

the Contractor shall provide the Authority a written report within three days describing all 

owner contacts, owner concerns and requests and how they were addressed by the 

Contractor, other information or comments received or transmitted during the contacts, 
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reasons why owner declined to sign, and any property owner requested or Contractor 

recommended conditions under which property owner will sign. Authority will respond 

within one week to any request. 

4.3 Within one week of Contractor receipt of Authority concurrence with Contractor’s 

recommended or property owner’s requested conditions of settlement or Authority’s 

counterproposal, Contractor shall obtain owner signature(s) on the purchase documents 

with the terms approved by Authority. 

4.4 Within one week of receiving owner signatures on the purchase documents, contractor 

shall submit to the Authority a completed standard Memorandum of Settlement (MOS) 

package via overnight delivery and the database described in Task 1.6.  The MOS 

package shall at a minimum include: 

●       The original signed and notarized deed; 

● Three (3) signed copies of the Right-of-Way Contract or Possession and Use 

Agreement each with original signature(s); 

> Title Report 

> Appraisal Map 

> Current Appraisal/JC approval 

> Administrative Settlement Memo (if required) 

> Parcel Diary 

> Owner Certification of Tenants/Occupants 

> Memo regarding Excess Purchase 

● Acquisition Invoice; 

> Copy of Offer Letter and receipt for delivery 

> Construction Memo 

> Copy of PWB Site selection  

>  Federal Participation memo 

● Signed and completed Payee Data Record; 

 Signed Escrow Instructions which follows standard Authority instructions for 

clearing title at close of escrow and matching the Right of Way contract or 

Possession and Use Agreement; and 
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 Certification and checklist from the Contractor’s Quality Manager that the package 

is complete to all applicable standards.  

Upon the Authority’s return to Contractor of one fully approved and executed settlement 

package, Contractor shall distribute the executed Right-of-Way Contract within working 

days to owner.  Contractor shall monitor and assure that escrow closure is prompt, and 

shall respond to any escrow questions or issues to assure prompt escrow closure.  

Contractor shall provide acquisition agent support and document preparation for all 

phases of condemnation when necessary. 

 

4.5 Provide condemnation support, including Resolution of Necessity package preparation: 

 Fifteen days after the initiation of negotiations if impasse seems likely, it is the 

responsibility of the Contractor to order condemnation mapping, legal descriptions as 

required for the Resolution of Necessity (RON) package. If the appraisal or MAU is 

more than six (6) months old, a Confirmation of Market Value (CMV) must also be 

requested from the appraiser, as well as a litigation guarantee from the title 

company. The legal descriptions are required to separate out the portion of the 

property required for ROW from any portion that is excess or an uneconomic 

remainder and proposed for condemnation. An assessment of owner’s intentions 

regarding excess land (if any), and regarding whether the owner intends to grant a 

Possession and Use Agreement (PAU) will be documented in the parcel diary.  

 Prior to or at the expiration of the 30 days of negotiations, the Contractor will provide 

a complete and fully documented “Request for Resolution of Necessity” if a 

settlement has not been reached or a PAU has not been signed. The appropriate 

legal descriptions and mapping are required for the request for RON. The litigation 

guarantee is strongly preferred at this time, but the request may go forward without 

this so long as it is noted that it has been ordered.  

 The Contractor must explain to the owner by the end of the 30 days that the 

Authority’s schedule requires the Contractor to begin preparation for eminent domain 

if the Contractor and the owner do not reach an agreement or the owner does not 

grant a PAU. The Contractor shall clearly explain the RON and condemnation 

processes and also explain that the owner will be receiving a notice of a RON 

hearing from the Public Works Board (PWB) in approximately 2-3 weeks, however, it 

will be approximately 3 months before any action is filed with the courts. During this 

time negotiations will continue in good faith and shall include a minimum of five 

additional meetings with the owner. The Contractor shall explain the RON process 

and emphasize that valuation will not be considered when the PWB considers 

passing a RON, as only the four (4) items specified in the Code of Civil Procedure 

Section 1245.230, et. seq., will be considered.  

4.6 Guidelines, Standards and Requirements 
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Caltrans’ Right-of-Way Manual Chapters 8 and 9, and other Chapters as required, shall 

be utilized for direction and guidance for all work performed under this Task until such 

time as the Authority’s Right-of-Way Manual is published, except as provided for in 

existing Authority policy and/or procedure. 

Task 5:  Not Used 

Task 6:  Relocation Assistance 

The Contractor shall adhere to the Uniform Relocation Assistance and Real Property Acquisition 

Policies Act of 1970 (as amended) (Uniform Act) and Title 49 Code of Federal Regulations 

(CFR) Part 24; and will provide Relocation Assistance Program (RAP) services that ensure 

displaced persons are treated fairly, consistently, and equitably so that such persons will not 

suffer disproportionate injuries as a result of projects designed for the benefit of the public as a 

whole. 

The Contractor’s assigned Project Manager shall plan, organize, and implement all activities 

required by the Uniform Act and Title 49 CFR Part 24 on a schedule dictated by and designed to 

meet all project construction and other schedules.  Relocation Assistance tasks to be performed 

under this contract include, but are not limited to: 

 Relocation planning which includes preparing a Relocation Impact Study, Last Resort 

Housing Plan, and Cost Estimate for the project; 

 Relocation assistance services which provide Relocation Advisors to implement the 

Relocation Program and provide affected occupants all information and assistance to 

identify replacement sites; 

 Housing valuation studies to establish maximum Replacement Housing Payments and 

update the studies to keep the costs current; 

 Site searching services to provide continuing site availability to affected occupants, and 

provide residential relocation assistance services, including a Relocation Advisor for 

each household; 

 Assist displaced persons in the execution of proper Relocation Claim forms to ensure 

that they get all benefits to which they are entitled and promptly process the claims to the 

Authority for payment.  

 Business relocation assistance services for each affected business occupant; and, 

 Additional work that may include court and/or appeals related services in connection with 

any service provided to a RAP client and/or in support of a condemnation process. 

Caltrans’ Right-of-Way Manual Chapter 10, and other Chapters as required, shall be utilized 

for direction and guidance for all work performed under this Task until such time as the 
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Authority’s Right-of-Way Manual is published, except as provided for in existing Authority 

policy and/or procedure. 

Task 7:  Other Real Property Services 

Services under this contract may include all real property services that would reasonably be 

performed by the Authority, and may include real property services not specified above, based 

on the needs of the Authority. These real property services may include, but are not limited to: 

 Obtaining Agreements for Possession and Use; 

 Obtaining Permits to Enter (PTE)s for environmental and/or Preliminary engineering 

purposes; 

 Obtaining Permits to Enter and Construct (PEC) and Rights of Entry (RE);  

 Obtaining Temporary Construction Easements (TCE);  

 Obtaining agreements for road or railroad relocations; 

 Coordinating project site visits with regulatory agencies; 

 Negotiating damage contracts for damages to private property such as gates, fences, 

driveways during construction; 

 Negotiating borrow agreements; 

 Obtaining encroachment permits; 

 Coordinating the issuance of encroachment permits; 

 Identifying and clearing existing encroachments; 

 Demolition and clearance of improvements; 

 Negotiating ground lease agreements; 

 Completing real property acquisition estimates; 

 Providing escrow and title services (to include title insurance and may include litigation 

guarantees); and, 

 Provide property management services. 

Task 8:  Quality 

The Contractor shall be responsible for the professional quality, technical accuracy, and 

coordination of all reports, deliverables and other services furnished under this Contract.  The 

Contractor shall provide quality management and first-level review of reports and 
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documentation; comment on the content of products and deliverables; ensure that tasks are 

completed efficiently, on schedule, and within the budget; review and approve all invoices and 

provide audit and accounting services for all CWOs. The Contractor’s Quality Management 

System shall follow the principles of ISO 9001.  

Task 9:  Safety 

The Authority is committed to providing a safe and secure travel and work environment. 

Therefore, safety, accident prevention, and security breach prevention must be incorporated 

into the performance of every employee task. All Authority and Contractor personnel are 

charged with the responsibility for ensuring the safety and security of employees, contractors, 

emergency responders, and the public who come in contact with the Authority. Each individual 

and organization is responsible for hazard and vulnerability management, for applying the 

processes that are designed to ensure safety and security, and for maintaining established 

safety and security standards, consistent with their position and organizational function. 

Through a cooperative team effort and the systemic application of safety and security principles, 

the California High-Speed Rail shall be designed, constructed, tested, and placed into service in 

a safe and secure manner. 
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Attachment B:  Sample Contract Work Order for Cost Proposers 

Contractor shall provide an estimate of the cost to complete the following sample CWOs: 

Assumptions for all sample CWOs: 

1. Appraisal Maps, Phase I/II Environmental Site Assessments(ESA) and Preliminary Title 

Reports(PTR) are provided to the contractor at time of Notice to Proceed(NTP) 

2. Funding is available 

3. Support for ROW Engineering and Title services is provided by others 

Provide an estimate that includes: 

1. Person hour estimate by position title using the contractors maximum hourly rate 

(including OH & Profit) for each deliverable 

2. Estimate other direct cost (ODC) per deliverable.  Include mileage 

3. Estimate time to complete the deliverable from NTP to final acceptance by the Authority 

4. Brief description of no more than ½ page of the Contractors understanding of the Scope 

of Work (SOW) for each CWO 

SCOPE OF WORK 

CWO-1 

This parcel is a large commercial property within the City limits of a central valley town with the 

following characteristics: 

1. Owner is a corporation with out of town head quarters 

2. The owners are represented by an attorney within the State but not locally 

3. A major relocation is required and is anticipated to take 2 years 

4. The owner is opposed to the HST Project and have indicated they will go through 

condemnation 

Deliverables: 

1. Appraisal 

2. Acquisition support through filing of condemnation suit 

3. Relocation 
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CWO-2 

This parcel is a commercial property within the City limits of a central valley town with the 

following characteristics: 

1. Owners are local 

2. The owners are not represented by an attorney  

3. Relocation is required for 12 tenants and is anticipated to take one (1) year 

4. The owners are in favor of the HST Project and have indicated they will not go through 

condemnation but feel that the HSR will not offer a fair price but they will be able to 

negotiate an administrative settlement 

Deliverables: 

1. Appraisal 

2. Acquisition through close of escrow 

3. Relocation 

CWO-3 

This parcel is agricultural and the HST will sever the parcel leaving an uneconomic remnant 

1. Family owned operation that opposes the HST project 

2. Politically well connected 

3. Local attorney 

4. No relocation 

Deliverables: 

1. Appraisal 

2. Acquisition support through filing of condemnation suit 

3. Relocation 

CWO-4 

This parcel is a residential lot within a central valley city 

1. Single family residential 

2. Full acquisition 

3. No opposition to project 

4. Relocation required 

 
Deliverables: 

1. Appraisal 
2. Acquisition support through close of escrow 
3. Relocation 
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Attachment C:  Cost Proposal Worksheets 

  

California High Speed Rail Authority Contractor Business Name:

770 L Street, Suite 800 Date:

Sacramento, CA  95814

Deliverables  CWO-1 Total Hours Total Labor ODC's Total

Appraisal

Acquisition support through

filing of condemnation suit

Relocation

Subtotal CWO-1

Deliverables  CWO-2 Total Hours Total Labor ODC's Total

Appraisal

Acquisition through close of escrow

Relocation

Subtotal CWO-2

Deliverables  CWO-3 Total Hours Total Labor ODC's Total

Appraisal
Acquisition support through

filing of condemnation suit

Subtotal CWO-3

Deliverables  CWO-4 Total Hours Total Labor ODC's Total

Appraisal

Acquisition support through

close of escrow

Relocation

Subtotal CWO-4

Total CWO

Sample Contract Work Order Template
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California High Speed Rail Authority

770 L Street, Suite 800 Date:

Sacramento, CA  95814

Name/Position Appraisal

Acquisition Support 

Through Filing of 

Condemnation Suit Relocation Total Hours

Fully Burdened

 Hourly Rate Total Labor

Principal

Project Manager

Administrative Task Manager

Project Coordinator

Acquisition Task Manager

ROW Technician

Senior RW Specialist

Journey RW Specialist

Junior RW Specialist

RW Technician

Relocation Task Manager

Sr. Relocation Agent

Admin Support

Other

Other

Other

Other

Subtotal CWO-1

Position Title Appraisal

Acquisition Through 

Escrow Relocation Total Hours

Fully Burdened

 Hourly Rate Total Labor

Principal

Project Manager

Administrative Task Manager

Project Coordinator

Acquisition Task Manager

ROW Technician

Senior RW Specialist

Journey RW Specialist

Junior RW Specialist

RW Technician

Relocation Task Manager

Sr. Relocation Agent

Admin Support

Other

Other

Other

Other

Subtotal CWO-2

Total CWO

Sample Contract Work Order Template

CWO-1 
Billable Hours Per Deliverable

CWO-2 
Billable Hours Per Deliverable

Contractor Business Name:
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California High Speed Rail Authority

770 L Street, Suite 800 Date:

Sacramento, CA  95814

Position Title Appraisal

Acquisition Support 

Through Filing of 

Condemnation Suit Relocation Total Hours

Fully Burdened

 Hourly Rate Total Labor

Principal

Project Manager

Administrative Task Manager

Project Coordinator

Acquisition Task Manager

ROW Technician

Senior RW Specialist

Journey RW Specialist

Junior RW Specialist

RW Technician

Relocation Task Manager

Sr. Relocation Agent

Admin Support

Other

Other

Other

Other

Total CWO-3

Position Title Appraisal

Acquisition Support 

Through Filing of 

Condemnation Suit Relocation Total Hours

Fully Burdened

 Hourly Rate Total Labor

Principal

Project Manager

Administrative Task Manager

Project Coordinator

Acquisition Task Manager

ROW Technician

Senior RW Specialist

Journey RW Specialist

Junior RW Specialist

RW Technician

Relocation Task Manager

Sr. Relocation Agent

Admin Support

Other

Other

Other

Other

Subtotal CWO-4

Total CWO

CWO-3 
Billable Hours Per Deliverable

CWO-4
Billable Hours Per Deliverable

Sample Contract Work Order Template

Contractor Business Name:
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Attachment D: Minimum Qualifications Checklist 

For use by the Evaluation/Selection Committee only. 

 

# Minimum Requirement 
 

Yes No 

1. Did the Proposer possess and provide proof of valid and appropriate 
licensure as specified in Section 6.1 of this RFP? 
 

  

2. Did the Proposer identify the Project Manager assigned to manage 
any contract awarded pursuant to this RFP? 
 

  

3. Did the Proposer provide a resume for the Fiscal and Contract 
Manager and any other identified Key Personnel? 
 

  

4. Did the Proposer provide all necessary information and forms 
required showing proof of small business participation?  
 

  

5. Did the Proposer affirm in the Transmittal Letter that it has or is able 
to obtain the required insurance, specified in Section 6.2 of this 
RFP? 
 

  

6. Did the Proposer provide three (3) references for the firm as required 
in 4.4.1 (including all required information and/or documentation)? 
 

  

7.  Did the Proposer provide the Transmittal Letter all required Forms 
and Certifications? 
 

  

8. Has the Proposer been terminated from another contract for default, 
or has the Proposer received a civil judgment or criminal conviction 
in the past 5 years? 
 

  

9. Does the Proposer have an office (temporary or permanent) in 
Merced, Madera, Fresno, Tulare, Kern, or Kings County that will be 
staffed during normal business hours for the term of this Agreement? 
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Attachment E: Criteria for Awarding Points for the Proposal 

 
Maximum 

Score 
Actual 
Score 

1.  PAST PERFORMANCE AND EXPERIENCE 

 Has the Proposer successfully delivered on past projects? 

 Has the Proposer demonstrated how sufficient experience on past 
projects performing the tasks that may be required under the Scope 
of Work? 

 Does the Proposer have recent experience (within the past 12 
months) with ARRA funds and requirements? 

 Has the Proposer demonstrated applicable cost saving and 
schedule improvement methodologies utilized on past projects? 

 Has the Proposer demonstrated a successful and repeatable past 

approach to delivering high quality products? 

250  

2. UNDERSTANDING OF PROJECT REQUIREMENTS  
Project Criteria: (150 maximum points) 

 Has the Proposer demonstrated a thorough knowledge and 
understanding of what is required to perform the right-of-way 
services? 

 Has the Proposer presented sufficient concepts as to how the right-
of-way services should be structured, including incorporating any 
uniquely effective resources available to the Proposer? 

 Does the Proposer have sufficient skills and experience to set it 
apart from other teams and allow it to “close deals” in greater 
quantities and faster than other teams? 

 Does the Proposer have any unique or special techniques, 
methods, or approaches that will be used in the various functions to 
make the Proposer more likely to successfully and timely complete 
the tasks required by the Scope of Work? 

 Has the Proposer demonstrated that its approach to delivering high 

quality products will be successful and repeatable? 

 Is the Proposer’s approach to managing the approval interface with 

the Authority sufficient? 

 Has the Proposer demonstrated that its management of tracking 

systems can be adapted to the Authority’s ROW database as 

described in Task 1.6.  

150  

 Organization and Management Plan: (100 maximum points)  

 Has the Proposer described how the ROW team adds value and 
will work toward to goal of achieving optimal efficiency for delivering 
land to the Authority? 

 Has the Proposer described the composition of the Proposer’s team 
and required experience level and provided an organizational chart 
of the entire team that would work on this contract? 

 Does the Proposer’s team have any history of working together in 
the past, and have such past working arrangements been 
successful? 

 Has the Proposer included a letter of commitment from each 

100  
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identified Subcontractor, including any relevant licenses, positions, 
and hours that the Subcontractor will work to meet the contract 
performance requirements?  

 Key Personnel: (100 maximum points) 

 Are the personal qualifications and professional skills of the Key 
Personnel nominees appropriate for the roles assigned? 

 Does the Project Manager have sufficient authority within his 
organization to effectively lead and manage the project? 

100  

3. SMALL BUSINESS PARTICIPATION 

 Does the approach to Small Business utilization demonstrate the 
Proposer’s responsiveness in meeting the Authority’s Small 
Business goal objectives? 

 

100  

 
  
Total  
 

700 
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Attachment F:  General Terms and Conditions (GTC 610) 

PLEASE NOTE: Under the California High-Speed Rail Authority’s standardized contract 

process, a hardcopy of Attachment D, GTC 610, will not be included in the standard contract 

package. A copy of the general terms and conditions can be found at the Internet site:  

http://www.dgs.ca.gov/ols/Resources/StandardContractLanguage.aspx 
 
If you do not have internet access please contact the Point of Contact identified in Section 1.3 of 
this RFP to receive a copy: 
 
Domonique Wilson, Contract Analyst 
California High-Speed Rail Authority 
770 L Street, Suite 800 
Sacramento, CA 95814 
 

 
 
 
 
 
 
 
 
 
 
 
 
 

THE REST OF THIS PAGE HAS BEEN LEFT INTIONTIONALLY BLANK. 
 

http://www.dgs.ca.gov/ols/Resources/StandardContractLanguage.aspx
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Attachment G: Additional State Provisions 

The following terms and conditions are representative of terms and conditions that will be 

included in any contract resulting from this RFP.  

SECTION I. INVOICING AND PAYMENT 

A. For services satisfactorily rendered in accordance with the terms of this Agreement, and 

upon receipt and approval of the invoices, the Authority agrees to compensate the 

Contractor for actual hours worked on an actual cost basis (direct hourly wage plus 

overhead and profit). The rates in the Cost Proposal Worksheet are rate caps, or the 

maximum allowed to be billed over the duration of this contract.  

1. No payment shall be made in advance of services rendered. 

2. The following certification shall be included on each invoice and signed by the 

authorized official of the Contractor: 

“I certify that this invoice is correct and proper for payment, and reimbursement for these 

costs has not and will not be received from any other sources, included but not limited to 

a Government Entity contract, subcontract, or other procurement method.” 

3. All invoices submitted shall comply with the Authority invoicing policies and applicable 

federal guidelines, including but not limited to those issued by the FRA. The Contractor 

may meet with the Authority in advance of submitting its first invoice to review the 

Authority invoicing policies and applicable federal guidelines.  

4. The Contractor will only be paid upon receipt of an acceptable invoice, by the Authority’s 

Financial Operations Section, as set forth in this Attachment. The total amount payable 

by the Authority for any contract awarded under this RFP shall not exceed $3,000,000 to 

$7,000,000.  

5. Provide three (3) copies of the Invoice for Payment. Invoices shall include the 

Agreement Number, identification of which documents have been reviewed, the number 

and duration of meetings between the Authority and the Contractor, a summary of the 

status of any outstanding reviews and/or deliverables, a summary of any deliverables 

furnished to the Authority during the invoicing period, identification of the number of 

hours worked by classification plus overhead costs by task, and shall be submitted no 

more than monthly in arrear to: 

Financial Operations Section 

California High-Speed Rail Authority 

770 L Street, Suite 800 

Sacramento, CA 95814 

(1 original and 1 copy) 

AND 
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Contract Manager 

California High-Speed Rail Authority 

770 L Street, Suite 800 

Sacramento, CA 95814 

(1 copy) 

 

SECTION II. PAYMENT REQUEST FORMAT 

A. The Authority will accept computer generated or electronically transmitted invoices, provided 

the Contractor sends a paper copy the same day to the Authority. The date of “invoice 

receipt” shall be the date the Authority receives the paper copy. 

B. The Contractor shall submit backup documentation for audit purposes, and retain back-up 

documentation for audit purposes available to the Authority upon request. The Contractor 

shall include appropriate provisions in each of its subcontracts to secure adequate backup 

documentation to verify all subcontractor services and expenses invoiced for payment under 

this Agreement.  

C. A request for payment shall reference the Agreement number and shall consist of, but not 

be limited to, the following: 

1. Agreement number, date prepared, and billing period.  

2. The Contractor’s loaded hourly labor rates by individual. 

3. Operating expenses, including special equipment if requested by the Authority, travel, 

miscellaneous, and materials.  

4. Receipts for travel, including departure and return items.  

5. Subcontractor awardees and vendors invoices. 

a. An indication of whether a subcontractor or vendor is a California Certified Small 

Business or a Certified Disabled Veteran Business Enterprise. 

b. Fees (fringe, direct and indirect overheads, general and administrative, profit, etc.). 

Each invoice shall include actual hours incurred, cumulative hours incurred to date 

and budgeted hours.  

6. By work plan category or task (as specified in the Budget Detail and by reference to 

Contract Work Orders, when applicable): cumulative amounts, budgeted per agreement, 

billed to date, current billing, and balance of funds.  

7. A report that documents the progress of the work during the billing period. 

8. Any other deliverables due during the billing period.  

SECTION III. BUDGET CONTINGENCY CLAUSE 

A. It is mutually agreed that this Agreement shall be of no further force and effect if the Budget 

Act of the current year and/or any subsequent years covered under this Agreement does not 
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appropriate sufficient funds for the work identified in Attachment A. In this event, the 

Authority shall have no liability to pay any funds whatsoever to the successful Contractor or 

to furnish any other considerations under this Agreement and the Contractor shall not be 

obligated to perform any provision of this Agreement. 

B. After execution or commencement of this Agreement, if the funding for any fiscal year is 

reduced or deleted by the Budget Act for purposes of this project, the Authority shall have 

the option to either: 1) cancel this Agreement with no further liability occurring to the 

Authority; or 2) offer an Agreement amendment to the Contractor to reflect the reduced 

amount. 

C. This Agreement is valid and enforceable only if sufficient funds are made available to the 

State by the United States Government or the California State Legislature for the purpose of 

this program. In addition, this Agreement is subject to any additional restrictions, limitations, 

conditions, or any statute enacted by the Congress or State Legislature that may affect the 

provisions, terms or funding of this Agreement in any manner.  

SECTION IV. COST PRINCIPLES 

A. The Contractor agrees to comply with procedures in accordance with 48 C.F.R., Federal 

Acquisition Regulations System, Chapter 1, Part 31, et seq., to determine the allowability of 

individual items of cost.  

B. The Contractor agrees to comply with 49 C.F.R. Part 19, Uniform Administrative 

Requirements for Grants and Cooperative Agreements with Institutions of Higher Education, 

Hospitals, and Other Non-Profit Organizations.  

C. Any costs for which payment has been made to the Contractor that are determined by 

subsequent audit to be unallowable under 48 C.F.R. Part 31, as amended, or 49 C.F.R. Part 

19, are subject to repayment by the Contractor to the Authority.  

D. Any subagreement in excess of $25,000 entered into as a result of this Agreement, shall 

contain all the provisions of this clause. 

SECTION V. COSTS 

A. The Contractor will be reimbursed as promptly as fiscal procedures will permit upon receipt 

by the Authority’s Contract Manager by providing an itemized invoice. Invoices itemizing all 

costs are required for all work performed under this Agreement. Invoices shall be submitted 

no later than 45 calendar days after completion of each billing period or upon completion of 

a task. Invoices shall detail the Work performed on each milestone. Invoices shall reference 

this contract number, project title, and task.  

B. The total amount payable by the Authority for this contract shall not exceed $3,000,000 to 

$7,000,000 as part of a multi-year effort. 

C. Labor rates shall be based on direct cost plus the federally audited overhead rate.  



RFP No.:  HSR14-14 California High-Speed Rail Authority 

Page 4 of 9 
Request for Proposals for Right of Way Services 
 
 

SECTION VI. TRAVEL AND PER DIEM RATES 

A. The Contractor shall be reimbursed for approved travel and per diem expenses using the 

same rates provided to non-represented state employees. The Contractor must pay for 

travel in excess of these rates. The Contractor may obtain current rates at the following 

website: http://www.calhr.ca.gov/employees/pages/travel-reimbursements.aspx.  

B. All travel not specified in a work plan and/or Contract Work Order requires written 

authorization from the Authority’s Contract Manager prior to travel departure. Travel 

expenses are computed from the Contractor’s approved Central Valley office location. Ravel 

to the Contractor’s approved Central Valley office from other locations is not reimbursed 

under this Agreement.  

C. The Contractor must retain documentation of travel expense in its financial records. The 

documentation must be listed by trip and include dates and times for departure and return. 

Travel receipts, except for travel meals and incidentals, shall be submitted with invoices 

requesting reimbursement from the Authority.  

SECTION VII. PROMPT PAYMENT CLAUSE 

A. Payment will be made in accordance with, and within the time specified in, Government 

Code Chapter 4.5, commencing with Section 927. 

SECTION VIII. AUDIT 

A. The contracting parties shall be subject to the examination and audit of the State Auditor for 

a period of three (3) years after final payment under the contract in accordance with 

Government Code, section 8546.7. The examination and audit shall be confined to those 

matters connected with the performance of the contract. The Contractor shall maintain 

books, records, documents, and other evidence, sufficient to reflect proper performance of 

the Agreement. The Authority, an agency of the State or, at the Authority’s option, a public 

accounting firm designated by the Authority, may audit such records at all reasonable times 

and with prior notice by the Authority. Audits may be performed at any time within three (3) 

years following the final payment by the Authority of the Contractor’s final invoice. 

Performance of any such interim audits by the Authority does not preclude further audit. 

Additional terms and conditions regarding audits can be found in the GTC-610, Attachment 

F to this RFP.  

SECTION IX. EXCISE TAX 

A. The State of California is exempt from federal excise taxes, and no payment will be made for 

any personal property taxes levied on the Contractor or any taxes levied on employees’ 

wages. The Authority will only pay for any state or local sales or use taxes on the services 

rendered to the Authority pursuant to this Agreement.  

SECTION X. SPECIAL TERMS AND CONDITIONS 

A. Contract Management 

http://www.calhr.ca.gov/employees/pages/travel-reimbursements.aspx
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1. The Contractor’s Project Manager is responsible for the day-to-day project status, 

decisions and communications with the Authority’s Contract Manager. The Contractor 

may change its Project Manager by giving written notice to the Authority, but the 

Authority reserves the right to approve any substitution of the Project Manager. 

2. The Authority may change its Contract Manager at any time by giving written notice to 

the Contractor. The Authority Chief Program Manager, or his or her designee, will sign 

the written notice. 

B. Standard of Care  

1. The Contractor, in performing its professional services under this Agreement, owes the 

Authority the following duties of care (the Contractor’s “Standard of Care”): 

a. The duty to have that degree of learning and skill ordinarily possessed by reputable 

professionals practicing in the same of a similar locality and under similar 

circumstances; 

b. The duty to use the care and skill ordinarily possessed by reputable members of the 

professions practicing in the same or similar locality under similar circumstances; 

and 

c. The duty to use reasonable diligence and his or her best judgment in the exercise of 

skill and the application of learning.  

C. Subcontracts 

1. Nothing contained in this agreement or otherwise, shall create any contractual relation 

between the Authority and any subcontractors, and no subcontract shall relieve the 

Contractor of his or her responsibilities and obligations under this Agreement. The 

Contractor agrees to be as fully responsible to the Authority for the acts and omissions 

of its subcontractors and of persons either directly or indirectly employed by any of them 

as it is for the acts and omissions of its subcontractors and of persons either directly or 

indirectly employed by the Contractor. The Contractor’s obligation to pay its 

subcontractor is an independent obligation from the Authority’s obligation to make 

payment to the Contractor. As a result, the Authority shall have no obligation to pay or 

enforce the payment of any moneys to any subcontract.  

2. The Contractor shall perform the work contemplated with resources available within its 

own organization and no portion of the work shall be contracted without written 

authorization by the Authority’s Contract Manager, except that which is expressly 

identified in the Contractor’s Cost Proposal and Form A. 

3. Unless specifically noted otherwise, any subagreement in excess of $25,000 entered 

into as a result of this Agreement, shall contain all the applicable provisions stipulated in 

this Agreement. The Contractor shall indicate whether a subcontractor or vendor is a 

California Certified Small Business or a Certified Disabled Veteran Business Enterprise. 

4. The Contractor shall pay its subcontractors within ten (10) calendar days from receipt of 

each payment made to the Contractor by the State. 
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5. Any substitution of subcontractors must be approved in writing by the Authority’s 

Contract Manager in advance of assigning work to a substitute subcontractor. 

D. Evaluation of the Contractor 

1. An evaluation of the Contractor’s performance will be performed whenever the Authority 

deems it appropriate to do so. A copy of the evaluation will be sent to the Contractor for 

comment. The evaluation, together with the comments, shall be retained by the 

Authority. 

E. Ownership of Data 

1. During the term of this Agreement and upon completion of any and all work under this 

Agreement, all intellectual property rights, ownership and title to all reports, documents, 

plans, specifications, electronic documents and estimates produced as part of this 

Agreement will automatically be vested in the Authority and no further agreement will be 

necessary to transfer ownership to the Authority. The Contractor shall furnish to the 

Authority all necessary copies of data needed to complete the review and approval 

process. This data transmittal will be in a form acceptable to the Authority. 

2. The Contractor is not liable for claims, liabilities or losses arising out of, or connected 

with, the modification or misuse by the Authority of the information and data provided by 

the Contractor under this agreement; further, the Contractor is not liable for claims, 

liabilities or losses arising out of, or connected with, any use by the Authority of the 

project documentation on other projects, for additions to this Project, or for the 

completion of this Project by others, except for such use as may be authorized, in 

writing, by the Contractor. 

3. Any subcontract entered into as a result of this Agreement shall contain all of the 

provisions in this clause. 

F. Confidentiality of Data 

1. All financial, statistical, personal, technical, or other data and information relative to the 

Authority’s operations, which is designated confidential by the Authority and made 

available to the Contractor in order to carry out this Agreement, shall be protected by the 

Contractor from unauthorized use and disclosure. 

2. The Contractor shall not comment publicly to the press or any other media regarding this 

Agreement or the Authority’s actions on the same, except to the Authority’s staff, the 

Contractor’s own personnel involved in the performance of this Agreement, at public 

hearings, or in response to questions from a Legislative Committee. 

3. The Contractor shall not issue any news release or public relations item of any nature 

whatsoever regarding work performed or to be performed under this Agreement without 

prior review of the contents thereof by the Authority and receipt of the Authority’s written 

permission. 

4. All information related to any construction estimate is confidential and shall not be 

disclosed by the Contractor to any entity, other than the Authority. 
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5. Any subagreement entered into as a result of this Agreement shall contain all of the 

provisions of the Confidentiality of Data clause.  

G. Conflict of Interest 

1. The Contractor and its employees, and all its subcontractors and employees, shall 

comply with the Authority’s Conflict of Interest Code and Organizational Conflict of 

Interest Policy.  

2. The Contractor may be required to submit an economic interest statement (Fair Political 

Practices Commission’s Form 700) from each employee or subcontractor whom the 

Authority’s General Counsel’s Office, in consultation with the Contract Manager or its 

designee, determines is a designated employee under the Political Reform Act and, 

thus, subject to the requirements and restrictions of the Act. Such determination will be 

based on the nature and duration of the work to be performed by the employee or 

subcontractor. Each employee and subcontractor determined to be a consultant under 

the Political Reform Act shall be subject to the same disclosure category or categories 

applicable to the Authority’s staff who perform the same nature and scope of work as the 

Contractor.  

H. Settlement of Disputes 

1. In the event of a dispute, the Contractor shall file a “Notice of Dispute” with the Authority 

and the Assistant Chief Program Manager within ten (10) days of discovery of the 

problem. Within ten (10) days, the Assistant Chief Program Manager shall meet with the 

Project Manager for purposes of resolving the dispute. The decision of the Assistant 

Chief Program Manager shall be final. 

2. In the event of a dispute, the language contained within this Agreement shall prevail over 

any other language including that of the bid proposal. 

3. Neither the pendency of a dispute nor its consideration by the Authority’s Contract 

Manager will excuse the Contractor from full and timely performance in accordance with 

the terms of this Agreement.  

I. Notice 

1. Any communication, notice, or demand of any kind whatsoever which any party may be 

required or may desire to give to or serve upon another must be in writing and delivered 

by personal service (including express or courier service) or by registered or certified 

mail, postage prepaid, return receipt requested, or by a nationally recognized overnight 

delivery service, in each case addressed as follows: 

Contractor: Name 

                   Title 

                   Company 

                   Address 

                  Address 

                  Telephone 

Authority: Tom Fellenz, Chief Counsel 

                California High-Speed Rail Authority 

                770 L Street, Suite 800 

                Sacramento, CA 95814 

                Telephone: 916-324-1541 
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This clause is not intended to apply to normal, daily communication between the parties 

related to the progress of work. This clause applies to situations where notice is required 

to be given by the Agreement or the parties are asserting their legal rights and remedies. 

2. Notice shall be effective when received, unless a legal holiday for the State commences 

on the date of attempted delivery. In which case, the effective date shall be postponed 

until the next business day.  

J. Indemnification 

1. The Contractor agrees to indemnify, defend, and hold harmless the Authority, its officers, 

agents and employees from any and all claims, demands, costs, or liability arising from 

or connected with the professional services provided hereunder due to negligent acts, 

errors or omissions of the Contractor. The Contractor will reimburse the Authority for any 

expenditure, including reasonable attorney fees incurred by the Authority in defending 

against claims ultimately determined to be due to negligent acts, errors or omissions of 

the Contractor. 

2. Other than in the performance of professional services, the Contractor shall indemnify, 

defend and hold harmless the Authority, and any and all of its employees, officials and 

agents from and against any liability (including liability for claims, suits, actions, 

arbitration proceedings, administrative proceedings, regulatory proceedings, losses, 

expenses or costs of any kind, whether actual, alleged or threatened, including legal 

counsel’s fees and costs, court costs, interest, defense costs, and expert witness fees), 

where the same arise out of, are a consequence of, or are in any way attributable to, in 

whole or in part, the performance of this Agreement by the Contractor or by any 

individual or entity for which the Contractor is legally liable, including but not limited to 

officers, agents, employees or subcontractors of the Contractor. 

3. The Contractor obligations under this section apply regardless of whether or not 

such liability was caused in part or contributed to by an Indemnitee. However, without 

affecting the rights of the Authority under any provision of this agreement, the Contractor 

shall not be required to indemnify and hold harmless the Authority or any Indemnitee for 

liability attributable to the active negligence of the Authority or Indemnitee, provided such 

active negligence is determined by agreement between the parties or by the findings of a 

court of competent jurisdiction. In instances where the Authority is shown to have been 

actively negligent and where the Authority's active negligence accounts for only 

a percentage of the liability involved, the obligation of the Contractor will be for that 

entire portion or percentage of liability not attributable to the active negligence of the 

Authority or Indemnitee. 

K. Termination 

1. This Agreement can be terminated at any time by Mutual Agreement of the Parties. 

2. Termination for Cause: The Authority reserves the right to terminate this Agreement 

immediately in the event of breach or failure of performance by the Contractor. 
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3. Termination for Convenience: The Authority reserves the right to terminate this 

Agreement upon thirty (30) calendar days written notice to the Contractor if terminated 

for convenience of the Authority. 

4. Termination Issues For Subcontractors, Suppliers, and Service Providers: The 

Contractor shall notify any subcontractor and service or supply vendor providing services 

under this Agreement of the early termination date of this Agreement. Failure to notify 

any subcontractor and service or supply vendor shall result in the Contractor being liable 

for the termination costs incurred by any subcontractor and service or supply vendor for 

work performed under this Agreement, except those specifically agreed to by the 

Authority in writing.  

5. Contractor Claims Against This Agreement Under Early Termination: The Contractor 

agrees to release the Authority from any and all further claims for services performed 

arising out of this Agreement or its early termination, upon acceptance by the Contractor 

of payment for pro-rata amounts due through the date the notice of termination.  

L. Waiver 

1. No waiver of any breach of this Agreement shall be held to be a waiver of any other or 

subsequent breach. No remedy available in this Agreement is intended to be exclusive 

of any other remedy, and every remedy shall be cumulative and shall be in addition to 

every other remedy provided therein or available at law or in equity. The failure of the 

Authority to enforce any provision of this Agreement or require performance by the 

Contractor of any provision shall in no way be construed to be a waiver of those 

provisions, affect the validity of this Agreement in whole or in part, or the right of the 

Authority to subsequently enforce any such provision. 

M. Stop Work 

1. The Authority’s Chief Program Manager or his or her assignees may, at any time, by 

written notice to the Contractor, require the Contractor to stop all or any part of the work 

tasks in this agreement. 

2. Compliance. Upon receipt of such stop work order, the Contractor shall immediately take 

all necessary steps to comply therewith and to minimize the incurrence of costs allocable 

to work stopped. 

3. Revoking a Stop Work Order. The Contractor shall resume the stopped work only upon 

receipt of written instruction from the Authority Contract Officer canceling the stop work 

order. 

4. Equitable Adjustment. An equitable adjustment shall be made by the Authority based 

upon a written request by the Contractor for an equitable adjustment. Such adjustment 

request must be made by the Contractor within 30 days from the date of receipt of the 

stop work notice.  
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Attachment H: Relevant Federal Requirements from Grant/Cooperative Agreement 

The Project is financed in part with federal assistance provided by the FRA and therefore 

federal laws, regulations, policies, and related administrative procedures apply. The selected 

Proposer must comply with all applicable federal laws, regulations, policies, and related 

administrative practices. The most recent of such Federal laws, regulations, policies and related 

administrative practices at the time will govern the contract for Right-of-Way Services, unless 

the FRA issues a written determination otherwise. Likewise, new federal laws, regulations, 

policies and administrative practices may be established after the date the selected Proposer 

and the Authority execute a contract resulting from this RFP, but may apply to the contract for 

Right-of-Way Services. The selected Proposer must ensure compliance by its subcontractors 

with and include appropriate flow down provisions in its each of its lower-tier subcontracts as 

required by applicable federal laws, regulations, policies, and related administrative practices. 

Failure to comply with the federal requirements shall constitute a breach of any contract 

resulting from this RFP. Some federal requirements applicable to the selected Proposer are 

identified elsewhere in the RFP. This identifies federal requirements contained in the 

Grant/Cooperative Agreement between the FRA and the Authority, which are applicable to the 

selected Proposer and are not addressed elsewhere in the RFP. 

1. Federal Requirements 

The Contractor understands that the Authority has received federal funding from the Federal 

Railroad Administration (FRA) for the Project and acknowledges that it is required to comply 

with all applicable federal laws, regulations, policies and related administrative practices, 

whether or not they are specifically referenced herein. The Contractor acknowledges that 

federal laws, regulations, policies, and related administrative practices may change and that 

such changed requirements shall apply to the Project. The Contractor shall ensure compliance 

by its subcontractors and include appropriate flow down provisions in each of its lower-tier 

subcontracts as required by applicable federal laws, regulations, policies and related 

administrative practices, whether or not specifically referenced herein.  

The Authority and the Contractor acknowledge and agree that, notwithstanding any concurrence 

by the federal government in or approval of the solicitation or award of the underlying contract, 

absent the express written consent by the federal government, the federal government is not a 

party to this Agreement and shall not be subject to any obligations or liabilities to the Authority, 

Contractor, or any other party (whether or not a party to that Agreement) pertaining to any 

matter resulting from the underlying Agreement. 

Notwithstanding anything to the contrary contained in this Agreement, all FRA mandated terms 

shall be deemed to control in the event of a conflict with other provisions contained in this 

Agreement. The Contractor shall not perform any act, fail to perform any act, or refuse to 

comply with any Authority requests, which may cause the Authority to be in violation of FRA 

requirements. 



RFP No.:  HSR14-14 California High-Speed Rail Authority 

Page 2 of 15 
Request for Proposals for Right of Way Services 
Attachment H: Relevant Federal Requirements from Grant/Cooperative Agreement 
 

2. Compliance with Federal Requirements 

The Proposer’s failure to comply with Federal Requirements shall constitute a breach of any 

Agreement resulting from this RFP.  

The Proposer agrees that if the Proposer or one of its subcontractors fails to comply with all 

applicable Federal and State requirements governing the use of ARRA funds, the State may 

withhold or suspend, in whole or in part, funds awarded under the program, or recover misspent 

funds allowing an audit. This provision is in addition to all other remedies available to the State 

under all applicable State and Federal laws.   

3. Federal ARRA Funding 

This Project will receive Federal funding, including ARRA funds. Therefore, the procurement 

documents and any contract entered into by the Authority shall be subject to the requirements of 

applicable Federal law, regulations and conditions in the Grant/Cooperative Agreement with 

FRA. The Authority reserves the right to modify this procurement to address any concerns, 

conditions or requirements of the funding agencies, including the FRA. Certain Federal 

requirements, as stated in the Grant/Cooperative Agreement, are included here; the full 

Grant/Cooperative Agreement, including additional requirements not described in this 

attachment, is available for review by Proposers on the Authority’s website at 

http://www.hsr.ca.gov. 

Notwithstanding anything to the contrary in either this RFP or any contract resulting from this 

RFP, all FRA mandated terms shall be deemed to control in the event of any conflict with other 

provisions contained in this Agreement. The Proposer shall not perform any act, fail to perform 

any act, or refuse to comply with any Authority requests, which may cause the Authority to be in 

violation of the FRA requirements.  

4. Federal Procurement Standards 

The Proposer agrees to comply with the Procurement Standards requirements set forth at 49 

C.F.R. § 18.36 or 49 C.F.R. §§ 19.40 through 19.48 inclusive, whichever may be applicable, 

and with applicable supplementary U.S. Department of Transportation (U.S.  DOT) or FRA 

directives or regulations. If determined necessary for proper Project administration, the FRA 

reserves the right to review the Proposer’s technical specifications and requirements.  

5. Federal Lobbying Certification 

The Proposer certifies, to the best of its knowledge and belief, that: 

A. No State or Federal appropriated funds have been paid or will be paid, by or on behalf of 

the Proposer, to any person for influencing or attempting to influence an officer or 

employees of any State or Federal agency, a Member of the State Legislature or United 

States Congress, an officer or employee of the Legislature or Congress, or any 

employee of a Member of the Legislature or Congress in connection with the awarding of 

any State or Federal Agreement, the making or any State or Federal grant, the making 

of any State or Federal loan, the entering into of any cooperative agreement, and the 
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extension, continuation, renewal, amendment, or modification of any State or Federal 

Agreement, grant, loan, or cooperative agreement. 

B. If any funds other than Federal appropriated funds have been paid or will be paid to any 

person for influencing or attempting to influence an officer or employee of any Federal 

agency, a Member of Congress, an officer or employee of Congress, or an employee of 

a Member of Congress in connection with this Federal Agreement, grant loan, or 

cooperative agreement, the Contractor shall complete and submit Standard Form LLL, 

“Disclosure Form to Report Lobbying,” in accordance with its instructions. 

C. This certification is a material representation of fact upon which reliance was placed 

when this transaction was made or entered into. Submission of this certification is a 

prerequisite for making or entering into this transaction imposed by 31 U.S.C. § 1352. 

Any person who fails to file the required certification shall be subject to a civil penalty of 

not less than $10,000 and not more than $100,000 for each failure.  

D. The Proposer also agrees that by signing this agreement, it shall require that the 

language of this certification be included in all lower-tier subcontracts, which exceed 

$100,000, and that all such subcontractors shall certify and disclose accordingly.  

6. Whistleblower Protection 

The Proposer agrees that both it and its subcontractors shall comply with Section 1553 of the 

ARRA, which prohibits all non-Federal contractors, including the State and all contractors of the 

State, from discharging, demoting, or otherwise discriminating against an employee for 

disclosures by the employee that the employee reasonably believes are evidence of: 

A. Gross mismanagement of a contract relating to ARRA funds; 

B. A gross waste of ARRA funds; 

C. A substantial and specific danger to the public health or safety related to the 

implementation or use of ARRA funds; 

D. An abuse of authority relating to implementation or use of ARRA funds; or 

E. A violation of law, rule, or regulation related to an agency contract (including the 

competition for or negotiation of a contractor) awarded or issued relating to ARRA funds. 

The Proposer agrees that it and its subcontractors shall post notice of the rights and remedies 

available to employees under Section 1553 of Title XV of Division A of the ARRA.  

7. Fraud and False Claims Act 

The Proposer acknowledges that the provisions of the Program Fraud Civil Remedies Act of 

1986 (6 C.F.R. Part 13), as amended, 31 U.S.C. § 3801, et seq., the U.S. DOT regulations 

Program Fraud Civil Remedies (49 C.F.R. Part 31), apply to its actions pertaining to this Project. 

Upon execution of any contract resulting from this RFP, the Proposer certifies or affirms the 
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truthfulness and accuracy of any statement it has made, it makes, it may make, or causes to be 

made, pertaining to the contract or the FRA assisted project for which this contract work is being 

performed. In addition to other penalties that may be applicable, the Proposer further 

acknowledges that if it makes or causes to be made, a false, fictitious, or fraudulent claim, 

statement, submission, or certification, the Federal Government reserves the right to impose the 

penalties of the Program Fraud Civil Remedies Act of 1986 as cited above on the Proposer to 

the extent the Federal Government deems appropriate. 

The Proposer also acknowledges that if it makes, or causes to be made, a false, fictitious, or 

fraudulent claim, statement, submission, or certification to the Federal Government under a 

contract connected with a project that is financed in whole or in part with Federal assistance 

originally awarded by the FRA, the Federal Government reserves the right to impose the 

penalties of 18 U.S.C. § 1001 and 49 U.S.C. § 5307(n)(1) on the Proposer, to the extent the 

Federal Government deems appropriate.  

The Proposer agrees that it shall promptly notify the Authority and shall refer to an appropriate 

Federal Inspector General any credible evidence that a principal, employee, agent, 

subcontractor, or other person has committed a false claim under the False Claims Act or has 

committed a criminal or civil violation of laws pertaining to fraud, conflict of interest, bribery, 

gratuity, or similar misconduct involving ARRA funds.  

The Proposer agrees to include the above paragraphs in each subcontract financed in whole or 

in part with federal assistance provided by the FRA. It is further agreed that the paragraphs shall 

not be modified, except to identify the subcontractor who will be subject to the provisions.  

8. Prohibition on Use of ARRA Funds 

The Proposer agrees in accordance with ARRA, Section 1604, that none of the funds made 

available under any agreement resulting from this FRP may be used for any casino or other 

gambling establishment, aquarium, zoo, golf course, or swimming pool.  

9. Enforceability 

The Proposer agrees that if the Proposer or one of its subcontractors fails to comply with all 

applicable Federal and State requirements governing the use of ARRA funds, the State may 

withhold or suspend, in whole or in part, funds awarded under the program, or recover misspent 

funds allowing an audit. This provision is in addition to all other remedies available to the State 

under all applicable State and Federal laws.  

10. Access and Inspection of Records  

A. In accordance with ARRA Sections 902, 1514, and 1515, the Contractor agrees that it 

shall permit the State of California, the United States Comptroller General, the United 

States Department of Transportation Secretary, or their representatives or the 

appropriate Inspector General appointed under Section 3 or 8G of the United States 

Inspector General Act of 1978 or his representative to: 
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ii. Access any books, documents, papers and records of the Contractor that 

directly pertain to, and involve transactions relating to, this Agreement for 

the purposes of making audits, examinations, excerpts and transcriptions; 

and 

iii. Interview any officer or employee of the Contractor or any of its 

subcontractors regarding the activities funded with funds appropriated or 

otherwise made available by ARRA.  

B. The Contractor agrees to permit any of the foregoing parties to reproduce by any means 

whatsoever or to copy excerpts and transcriptions as reasonably needed.  

C. Pursuant to 49 C.F.R. § 18.26(i)(11), 49 C.F.R. § 19.26, or A-133 (whichever 

applicable), the Contractor agrees to maintain all books, records, accounts and reports 

required under this Agreement for a period of not less than three years after the date of 

termination or expiration of this Agreement, except in the event of litigation or settlement 

of claims arising from the performance of this contract, in which case the Contractor 

agrees to maintain same until the Authority, the FRA Administrator, the Comptroller 

General, or any of their duly authorized representatives, have disposed of all such 

litigation, appeals, claims, or exceptions related thereto. The Contractor shall notify the 

Authority not less than six months prior to disposal of any books, records, accounts and 

reports required under this Agreement. 

D. The Contractor shall include this provision in all of the Contractor’s agreements with its 

subcontractors from whom the Contractor acquires goods or services in its execution of 

the ARRA funded work. 

11. Site Visits 

The Proposer agrees that the FRA, through its authorized representatives, has the right, at all 

reasonable times, to make site visits to review Project accomplishments and for other reasons. 

If any site visit is made by the FRA on the premises of the Proposer or any of its subcontractors 

under this Agreement, the Proposer shall provide and shall require its subcontractors to provide, 

all reasonable facilities and assistance for the safety and convenience of the FRA 

representatives in the performance of their duties. All site visits and evaluations shall be 

performed in such a manner as will not unduly delay work being conducted by the Proposer or 

its subcontractors.  

12. Labor Provisions 

49 U.S.C. § 24405(b) provides that persons conducting rail operations over rail infrastructure 

constructed or improved in whole or in part with funds provided through this Agreement shall be 

considered a “rail carrier," as defined by 49 U.S.C. § 10102(5), for the purposes of Title 49, 

United States Code, and any other statute that adopts that definition or in which that definition 

applies, including the Railroad Retirement Act of 1974 (45 U.S.C § 231, et seq.), the Railway 

Labor Act (45 U.S.C. § 151, et seq.; 43 U.S.C. § 151, et seq.), and the Railroad Unemployment 

Insurance Act (45 U.S.C. § 351, et seq.). The selected Proposer must reflect these provisions in 
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any agreements with the entities operating rail services over such rail infrastructure to the extent 

required by 49 U.S.C. § 24405(b) and other laws referenced above.  

13. Labor Protective Arrangements  

For a project that uses rights-of-way owned by a railroad, the selected Proposer must comply 

with the protective arrangements established under Section 504 of the Railroad Revitalization 

and Regulatory Reform Act of 1976 (4R Act), 45 U.S.C. § 836, with respect to employees 

affected by actions taken in connection with the contract financed in whole or in part under this 

Agreement (See, 49 U.S.C. § 2440S(c).) The selected Proposer must include the applicable 

protective arrangements established by the Department of Labor under 45 U.S.C. § 836 in its 

agreements with entities operating rail services over rail infrastructure constructed as part of the 

contract for Right-of-Way Services. The following definitions apply for purposes of applying 

those protective arrangements: 

”Protected employee” means an employee of a railroad who had an employment relationship 

with such railroad on the date on which the Authority first applied for financial assistance 

applicable to the contract for Right-of-Way Services involved and who is affected by actions 

taken in the course of delivery of the contract for Right-of-Way Services; provided, however, that 

an employee who was benefitted solely as a result of the contract for Right-of-Way Services 

shall not be a protected employee under these provisions.  

“Railroad” means a rail carrier or a common carrier by railroad or express as defined in 49 

U.S.C. § 10102, and includes the National Railroad Passenger Corporation and the Alaska 

Railroad as well as a person that conducts rail operations over rail infrastructure constructed or 

improved with funding provided in whole or in part in a grant made pursuant to this Agreement.  

14. Debarment and Suspension  

This Agreement is a covered transaction for purposes of 2 C.F.R. Part 1200. As such, the 

Contractor is required to comply with applicable provisions of Executive Orders Nos. 12549 and 

12689; “Debarment and Suspension,” 31 U.S.C. § 6101 note; and U.S. DOT regulations, “Non-

procurement Suspension and Debarment,” 2 C.F.R. Part 1200, which adopt and supplement the 

provisions of U.S. Office of Management and Budget (U.S. OMB) “Guidelines to Agencies on 

Government-wide Debarment and Suspension (Non-procurement),” 2 C.F.R. Part 180. 

To the extent required by the aforementioned U.S. DOT regulations and U.S. OMB guidance, 

the Contractor must verify that each subcontractor is not excluded or disqualified in accordance 

with said regulations by reviewing the “Excluded Parties Listing System” at 

http://www.sam.gov/portal/public/SAM/. The Contractor shall obtain appropriate certifications 

from each such subcontractor and provide such certifications to the Authority. 

The Contractor’s signature affixed herein shall also constitute a certification under penalty of 

perjury under the laws of the State of California that the Contractor or any person associated 

therewith in the capacity of owner, partner, director, officer or manager: 
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1. Is not currently under suspension, debarment, voluntary exclusion, or determination of 

ineligibility by any federal agency; 

2. Have not had one or more public transactions (federal, state, and local) terminated 

within the preceding three years for cause or default; 

3. Has not been convicted within the preceding three years of any of the offenses listed in 2 

C.F.R. § 180.800(a) or had a civil judgment rendered against it for one of those offenses 

within that time period; and           

4. Are not presently indicted for or otherwise criminally or civilly charged by a government 

entity (federal, state or local) with commission of any of the offenses listed in 2 C.F.R. § 

180.800. 

Should the Contractor or any subcontractor become excluded or disqualified as defined in this 

section during the life of the Agreement, the Contractor shall immediately inform the Authority of 

this exclusion or disqualification. 

The Contractor shall include a term or condition in the contract documents for each lower-tier 

covered transaction, assuring that, to the extent required by the U.S. DOT regulations and U.S. 

OMB guidance, each subcontractor will review the “Excluded Parties Listing System,” will obtain 

certifications from lower-tier subcontractors, and will include a similar term or condition in each 

of its lower-tier covered transactions. 

15. Civil Rights 

The equal employment opportunity requirements described below will apply to the contract for 

Right-of-Way Services. In addition, the selected Proposer must include these requirements in 

each subcontract financed in whole or in part with federal assistance provided by the FRA, 

modified only if necessary to identify the affected parties.  

Nondiscrimination: In accordance with the Authority’s Title VI Program Plan and Limited 

English Proficiency Plan the selected Proposer shall adhere to Title VI of the Civil Rights Act, as 

amended, 42 U.S.C. § 2000d; Section 303 of the Age Discrimination Act of 1975, as amended, 

42 U.S.C. 6102; Section 202 of the Americans with Disabilities Act of 1990, as amended, 42 

U.S.C. § 12132; Section 504 of the Rehabilitation Act of 1973, as amended, 29 U.S.C. § 794; 49 

U.S.C. § 306; and Presidential Executive Order 13166, “Limited English Proficiency,” the 

Proposer agrees that it will not discriminate against any individual because of race, color, 

religion, national origin, sex, age, disability, or language in any activities leading up to or in 

performance of this Agreement. In addition, the Proposer agrees to comply with applicable 

federal implementing regulations and other implementing requirements that the FRA may issue.  

Access Requirements for Individuals with Disabilities: The Proposer agrees to comply with, 

and assure that any subcontractor under the contract for Right-of-Way Services complies with 

all applicable requirements regarding Access for Individuals with Disabilities contained in the 

Americans with Disabilities Act of 1990 (ADA), as amended, 42 U.S.C. §§ 12101, et seq.; 
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Section 504 of the Rehabilitation Act of 1973, as amended, 29 U.S.C. § 794; 49 U.S.C. § 

5301(d); and any other applicable Federal regulations, including any amendments thereto. 

Equal Employment Opportunity: The following equal employment opportunity requirements 

will apply to the contract for Right-of-Way Services: 

1. Race, Color, Religion, National Origin, Sex: In accordance with Title VII of the Civil Rights 

Act, as amended, 42 U.S.C. § 2000e, the Proposer agrees to comply with all applicable 

equal opportunity requirements of the U.S. Department of Labor (U.S. DOL) regulations, 

“Office of Federal Contract Compliance Programs, Equal Employment Opportunity, 

Department of Labor,” including 41 C.F.R. 60 et seq. (which implements Executive Order 

NO. 11246, “Equal Employment Opportunity,” as amended by Executive Order NO. 11375, 

“Amending Executive Order 11246 Relating to Equal Employment Opportunity,” 42 U.S.C. § 

2000e note), and with any applicable Federal statutes, executive orders, regulations, and 

Federal policies that may in the future affect construction activities undertaken in the course 

of the Project. The Proposer agrees to take affirmative action to ensure that applicants are 

employed, and that employees are treated during employment, without regard to their race, 

color, religion, national origin, sex, or age. Such action shall include the following: 

employment, upgrading, demotion or transfer; recruitment or recruitment advertising; layoff 

or termination; rates of pay or other forms of compensation; and selection for training, 

including apprenticeship. In addition, the Proposer agrees to comply with any implementing 

requirements that the FRA may issue.  

2. Age: In accordance with Section 4 of the Age Discrimination in Employment Act of 1967, as 

amended, 29 U.S.C. § 623, the Proposer agrees to refrain from discrimination against 

present and prospective employees for reason of age. In addition, the Proposer agrees to 

comply with any implementing requirements that the FRA may issue.  

3. Disabilities: In accordance with Section 102 of the Americans with Disabilities Act, as 

amended, 42 U.S.C. § 12112, the Proposer agrees that it will comply with the requirements 

of U.S. Equal Opportunity Commission, “Regulations to Implement the Equal Employment 

Provisions of the Americans with Disabilities Act,” 29 C.F.R. Part 1630, pertaining to 

employment of persons with disabilities. Further, in accordance with Section 504 of the 

Rehabilitation Act of 1973, as amended, 29 U.S.C. § 794, the Proposer also agrees that it 

will comply with eh requirements of U.S. Department of Transportation, “Nondiscrimination 

on the Basis of Disability in Programs or Activities Receiving Federal Financial Assistance,” 

49 C.F.R. Part 27, pertaining to persons with disabilities. In addition, the Proposer agrees to 

comply with any implementing requirements that the FRA may issue.  

The Proposer also agrees not to discriminate on the basis of drug abuse, in accordance with the 

Drug Abuse Office and Treatment Act of 1972 (P.L. 92-255), as amended, alcohol abuse, in 

accordance with the Comprehensive Alcohol Abuse and Alcoholism Prevention, Treatment and 

Rehabilitation Act of 1970 (P.L. 91-616), as amended, and to comply with Sections 523 and 527 

of the Public Health Service Act of 1912 (42 U.S.C. §§ 290 dd-2, 290 dd-3, and 290 ee-3), as 

amended, relating to confidentiality of alcohol and drug abuse patient records. In addition, the 
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Proposer agrees to comply with applicable federal implementing regulations and other 

implementing requirements that the FRA may issue.  

16. Environmental Protection 

All facilities that will be used to perform the Scope of Work shall not be so used unless the 

facilities are designed and equipped to limit water and air pollution in accordance with all 

applicable local, State and Federal standards.  

The selected Proposer must require that the contract for Right-of-Way Services be in 

compliance with the following provisions, as modified from time to time, all of which are 

incorporated herein by reference: Section 114 of the Clean Air Act, 42 U.S.C. § 7414, and 

Section 308 of the Federal Water Pollution Control Act, 33 U.S.C. § 1318, and all regulations 

issued thereunder. The selected Proposer must certify that no facilities that will be used to 

perform the Scope of Work are listed on the List of Violating Facilities maintained by the 

Environmental Protection Agency ("EPA"). The selected Proposer will notify the Administrator 

as soon as it or any subcontractor receives any communication from the EPA indicating that any 

facility which will be used to perform the Scope of Work is under consideration to be listed on 

the EPA's List of Violating Facilities; provided, however, that the Grantee's duty of notification 

hereunder shall extend only to those communications of which it is aware, or should reasonably 

have been aware. The selected Proposer must include or cause to be included in each 

subcontract entered into which exceeds Fifty Thousand Dollars ($50,000.00) in connection with 

the Scope of Work, the criteria and requirements of this section and an affirmative covenant 

requiring such contractor or subcontractor to immediately inform the Authority and the selected 

Proposer upon the receipt of a communication from the EPA concerning these matters.  

The selected Proposer must facilitate compliance with the policies of Executive Order No. 

12898, Federal Actions to Address Environmental Justice in Minority Populations and Low-

Income Populations," 42 U.S.C. § 4321 note, except to the extent that the FRA determines 

otherwise in writing. 

17. Fly America 

The Proposer agrees to comply with 49 U.S.C. § 40118 (the “Fly America” Act) in accordance 

with the General Services Administration’s regulations at 41 C.F.R. § 301-10, which provide that 

recipients and subrecipients of Federal funds and their contractors are required to use U.S. flag 

air carriers for U.S. Government-financed international air travel and transportation of their 

personal effects or property, to the extent such service is available, unless travel by foreign air 

carrier is a matter of necessity, as defined by the Fly America Act. If a foreign air carrier was 

used, the Proposer shall submit an appropriate certification or memorandum adequately 

explaining why service by a U.S. flag carrier was not available or why it was necessary to use a 

foreign air carrier, and shall, in any event, provide a certificate of compliance with the Fly 

America requirements. The Proposer agrees to include the requirements of this section in all 

subcontracts that may involve international air transportation. 
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18. Safety Oversight 

To the extent applicable in the performance of this Agreement, the Proposer agrees to comply 

with any federal regulations, laws, or policies and other guidance that the FRA or U.S. DOT may 

issue pertaining to safety oversight.  

19. Reprints of Publications 

Whenever an employee of a Proposer-Related Entity writes an article regarding the Project or 

otherwise resulting from work under any agreement resulting from this RFP that is published in 

a scientific, technical, or professional journal or publication, the Proposer shall ensure that the 

Authority is sent two reprints of the publication, clearly referencing the appropriate identifying 

information.  

An acknowledgment of FRA support and a disclaimer must appear in any publication, whether 

copyrighted or not, based on or developed under any Agreement resulting from this RFP, in the 

following terms: 

“This material is based upon work supported by the Federal Railroad 

Administration under a grant/cooperative agreement FR-HSR-0009-10-01-05, 

dated December 5, 2012. Any opinions, findings, and conclusions or 

recommendations expressed in this publication are those of the author(s) and do 

not necessarily reflect the view of the Federal Railroad Administration and/or 

U.S. DOT.” 

20. Patent Rights 

If any invention, improvement or discovery of the Proposer of any of its third party contractors is 

conceived or first actually reduced to practice in the course of or under this Project, and that 

invention, improvement, or discovery is patentable under the laws of the United States of 

America or any foreign county, the Proposer agrees to notify the Authority immediately and 

provide a detailed report. The rights and responsibilities of the FRA, third party contractors and 

the Authority with respect to such invention, improvement, or discovery will be determined in 

accordance with applicable Federal laws, regulations, policies, and any waiver thereof.  

If the Proposer secures a patent with respect to any invention, improvement, or discovery of the 

Proposer or any of its third party contractors conceive or first actually reduced to practice in the 

course of or under this Project, the Proposer agrees to grant FRA a royalty-free, non-exclusive, 

and irrevocable license to use and authorize others to use the patented device of process for 

Federal Government purposes. 

The Proposer agrees to include the requirements of the “Patent Rights” section of any 

agreement resulting from this RFP in its third party contracts for planning, research, 

development, or demonstration under this Project. 
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21. Rights in Data and Copyright 

The term “subject data” used in this section means recorded information, whether or not 

copyrighted, that is developed, delivered, or specified to be delivered under any agreement 

resulting from this RFP. The term includes graphic or pictorial delineations in media such as 

drawings or photographs; text in specifications or related performance or design-type 

documents; machine forms such as punched cards, magnetic tape, or computer memory 

printouts; and information retained in computer memory. Examples include, but are not limited 

to: computer software, engineering drawings and associated lists, specifications, standards, 

process sheets, manuals, technical reports, catalog item identifications, and related information. 

The term does not include financial reports, cost analyses, and similar information incidental to 

Project administration.  

The following restrictions apply to all subject data first produced in the performance of any 

agreement resulting from this RFP: 

A. Except for its own internal use, the Proposer may not publish or reproduce such data in 

whole or in part, or in any manner or form, nor may the Proposer authorize others to do 

so, without the written consent of the FRA, until such time as the FRA may have either 

released or approved the release of such data to the public.  

B. As authorized by 49 C.F.R. § 18.34 or 49 C.F.R. §19.36, as applicable, the FRA 

reserves a royalty-free, non-exclusive and irrevocable license to reproduce, publish, or 

otherwise use, and to authorize others to use, for Federal Government purposes: 

i. Any work developed under a grant, cooperative agreement, sub-grant, sub-

agreement, or other third party contract, irrespective of whether or not a copyright 

has been obtained; and 

ii. Any rights of copyright to which a Grantee, subgrantee, or third party contractor 

purchases ownership with Federal assistance. 

When the FRA provides assistance for a Project involving planning, research, or development, it 

is generally the FRA’s intent to increase the body of knowledge, rather than to limit the benefits 

of the Project to those parties that have participated therein. Therefore, unless the FRA 

determines otherwise, the Proposer understands and agrees that, in addition to the rights set 

forth in the preceding portions of this section of any agreement resulting from this RFP, the FRA 

may make available to any FRA Grantee, subgrantee, third party contractor, or third party 

subcontractor, either the FRA’s license in the copyright to the “subject data” derived under any 

agreement resulting from this RFP or a copy of the “subject data” first produced under any 

agreement resulting from this RFP. In the event that such a Project that is the subject of any 

agreement resulting from this RFP is not completed, for any reason whatsoever, all data 

developed under that Project shall become subject data as defined herein and shall be 

delivered as the FRA may direct.  

To the extent permitted by State law, the Proposer agrees to indemnify, save and hold harmless 

the FRA, its officers, agents, and employees acting within the scope of their official duties 
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against any liability, including costs and expenses, resulting from any willful or intentional 

violations by the Proposer  of proprietary rights, copyrights, or any right of privacy, arising out of 

the publication, translation, reproduction, delivery, use or disposition of any data furnished under 

any agreement resulting from this RFP. 

22. Property, Equipment and Supplies 

A. The Contractor agrees that Project property, equipment, and supplies shall be used for 

the Project activity for the duration of its useful life, as determined by the FRA. Should 

the Contractor unreasonably delay or fail to use Project property, equipment, or supplies 

during its useful life, the Contractor agrees that the FRA may require the Contractor to 

return the entire amount of FRA assistance expended on that property, equipment, or 

supplies. The Contractor further agrees to notify the Authority when any Project property 

or equipment is withdrawn from use in the Project activity or when such property or 

equipment is used in a manner substantially different from the representations made by 

the Contractor in its justification for purchase of the property or equipment. 

B. The Contractor agrees to comply with the property standards of 49 C.F.R. §§ 18.31, 

18.32, and 18.33, including any amendments thereto, and other applicable guidelines or 

regulations that are issued. 

C. The Contractor agrees to maintain the Project property and equipment in good operating 

order, and in accordance with any guidelines, directives, or regulations that the FRA may 

issue. 

D. The Contractor agrees to keep satisfactory records with regard to the use of the 

property, equipment, and supplies, and submit to the FRA, upon request, such 

information as may be required to assure compliance with this section. 

E. The Contractor agrees that the FRA may: 

i. Require the Contractor to transfer title to any property, equipment, or supplies 

financed with FRA assistance, as permitted by 49 C.F.R. § 18.32(g). 

ii. Direct the disposition of property or equipment financed with FRA assistance as set 

forth by 49 C.F.R. §§ 18.31 and 18.32. 

F. Unless expressly authorized in writing by the Authority, the Contractor agrees to refrain 

from: 

i. Executing any transfer of title, lease, lien, pledge, mortgage, encumbrance, 

contract, grant anticipation note, alienation, or other obligation that in any way 

would affect the Authority’s or the FRA’s interest in any Property or equipment; or 

ii. Obligating itself in any manner to any third party with respect to Project property or 

equipment. 
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23. Maintenance 

If any Project property, equipment, or supplies are not used for the Project for the duration of its 

useful life, as determined by the FRA, whether by planned withdrawal, misuse or casualty loss, 

the Contractor agrees to notify the Authority immediately. Disposition of withdrawn property, 

equipment, or supplies shall be in accordance with 49 C.F.R. §§ 18.31 and 18.32. 

24. Flood Hazards 

The Contractor agrees to comply with the flood insurance purchase requirements of Section 

102(a) of the Flood Disaster Protection Act of 1973, 42 U.S.C. § 4012(a), with respect to any 

construction or acquisition Project. 

25. Wage Rate Requirements 

Payment of prevailing wages on the Project is required by 49 U.S.C. § 24405(c)(2) and ARRA 

section 1606. For Project components that use or would use rights-of-way owned by a railroad, 

the Contractor shall comply with the Provisions of 49 U.S.C. § 24312. For these purposes, 

wages in collective bargaining agreements negotiated under the Railway Labor Act (45 U.S.C. § 

151, et seq.) are deemed to comply with Davis-Bacon Act requirements. For Project 

components that do not use or would not use rights-of-way owned by a railroad, the Contractor 

shall comply with the provisions of 40 U.S.C §§ 3141, et seq. The Contractor shall also comply 

with the Copeland “Anti-Kickback” Act provisions of 18 U.S.C. § 874 and 29 C.F.R. Part 3. 

When prevailing wage rates apply, the Contractor must submit, with each invoice, a certified 

copy of the payroll for compliance verification. Invoice payment will not be made until the payroll 

has been verified and the invoice approved by the Contract Manager. 

A. If there is any conflict between the state prevailing wages and the federal prevailing 

wages, the higher rate shall be paid. 

B. Any sub-agreement entered into as a result of this Agreement shall contain all of the 

provisions of this clause. 

26. Small and Disadvantaged Business Enterprises 

The Authority encourages the Proposer to utilize small business concerns owned and controlled 

by socially and economically disadvantaged individuals, also known as Disadvantaged Business 

Enterprises (DBE), in carrying out the contract. The Authority has established a Revised Small 

and Disadvantaged Business Enterprise (DBE) Program for Professional Services Contracts, 

and an overall 30 percent goal for small business utilization, to include within the 30 percent 

goal, a 10 percent goal for DBE and 3 percent Disabled Veteran Business Enterprise (DVBE) in 

the Authority’s contracting and procurement program. The SB/DBE Program is in compliance 

with the Best Practices of 49 C.F.R. Part 26, Executive Order S-02-06, Military and Veterans 

Code 999, Title VI of the Civil Rights Act of 1964, and related statutes.  

The Authority has established a 30 percent Small Business (SB) goal as described above. The 

Proposer is expected to make efforts to meet the goal and provide a SB Performance Plan on 
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how the goal will be met throughout the contract duration. For more detailed information 

regarding what components should be in the SB Performance Plan see the Revised SB/DBE 

Program for Professional Services Contracts. The Authority’s SB/DBE Program requirements, 

including the SB Performance Plan expectations, SB utilization reporting, 

Substitution/Termination processes, Prompt Payment Provisions, Recognized SB Roster of 

Certifying Agencies, and other performance related factors, is included in the Authority’s 

Revised Small and Disadvantaged Business Enterprise Program for Professional Services 

Contracts, dated August 2012. The document is on the Authority’s Small Business web page: 

http://www.hsr.ca.gov/Programs/Small_Business/index.html 

The Proposer shall provide quarterly SB utilization reports to reflect the level of small business, 

including DBE and DVBE utilization on the contract, including any amended portion of the 

contract.  

The Proposer shall also comply with 41 C.F.R. Part 60, Best Practices of 49 C.F.R. Part 26, 

Executive Order 11246, Title VI of the Civil Rights Act of 1964, and related statutes. For more 

detailed information regarding the Authority’s Small and Disadvantaged Business Enterprise 

Program requirements, including SB utilization reporting, Substitution/Termination processes, 

Prompt Payment Provisions, Recognized SB Roster of Certifying Agencies and other 

performance related factors, refer to the Authority’s Small and Disadvantaged Business 

Enterprise Program.    

27. Reporting Requirements 

The Proposer agrees, if requested by the Authority in writing, to provide the Authority with the 

following information: 

A. The total amount of funds received by the Proposer during the time period defined in the 

Authority’s request; 

B. The amount of funds actually expended or obligated during the time period requested; 

C. A detailed list of all the projects or activities for which funds were expended or obligated, 

including: 

i. The name of the project or activity; 

ii. A description of the project activity; 

iii. An evaluation of the completion status of the project or activity; and  

iv. An estimate of the number of jobs created and/or retailed by the project or 

activity.  

D. For any contracts or subcontracts equal to or greater than $25,000: 

i. The name of the entity receiving the contract; 

ii. The amount of the contract; 

iii. The transaction type; 

http://www.hsr.ca.gov/Programs/Small_Business/index.html
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iv. The North American Industry Classification System (NAICS) code or Catalog of 

Federal Domestic Assistance (CFDA) number, if known; 

v. The location of the entity receiving the contract; 

vi. The primary location of the contract, including city, state, congressional district, 

and county; 

vii. The DUNS number, or name and zip code for the entity headquarters, if known; 

viii. A unique identifier of the entity receiving the contract and the parent entity of the 

Proposer, should the entity be owned by another; and 

ix. The names and total compensation of the five most highly compensated officers 

of the company if the company received: 

 80% or more of its annual gross revenues in Federal awards; 

 $25,000,000 or more in annual gross revenue from Federal awards, and  

 If the public does not have access to information about the compensation 

of senior executives through periodic reports filed under section 13(a) or 

15(d) of the Securities Exchange Act of 1934 or Section 6104 of Internal 

Revenue Code of 1986; 

Any other information reasonably requested by the State of California or required by state or 

Federal law or regulation. 
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Forms and Certifications 

Form A: Schedule of Subcontractor(s)/ Subconsultant(s) 

Form B: Organizational Conflicts of Interest Disclosure Statement 

Cert. 1: Certification Regarding Miscellaneous State Requirements 

Cert. 2: Proposer’s Overall Project Small Business Goal Commitment Affidavit  

Cert. 3: Iran Contracting Certification 

Cert. 4: Darfur Contracting Act Certification 

Cert. 5: Major Participant Certification Regarding Debarment, Suspension, 

Ineligibility, and Voluntary Exclusion Certification 

Cert. 6: Subcontractor Certification Regarding Debarment, Suspension, 

Ineligibility, and Voluntary Exclusion Certification 

Cert. 7: Non-Collusion Affidavit 

Cert. 8: Equal Employment Opportunity Certification 

Cert. 9: Non-Discrimination Certification 

Cert. 10: Certification Regarding Lobbying 





California High-Speed Rail Authority RFP No.:  HSR14-14 

Page 1 of 1 
Request for Proposals for Right-of-Way Services 

Form A: Schedule of Subcontractor(s)/ Subconsultant(s) 
 

Form A: Schedule of Subcontractor(s)/ Subconsultant(s) 

Names and Addresses of 
Subcontractor(s)/Subconsultant(s) 

Type of Work to 
be Performed 

Small Business 
Status 

(Check all that apply) 

Previous Year’s 
Annual Gross 

Receipts 

Name:       
      

  Yes    No     < $500K 
Street Address:       

City, State Zip:       
Other Certifications:   $500K-$2 Mil 

Phone:       

Fax:        
  $2 Mil-$5 Mil 

Tax ID:        DBE  

Contact Person:       Age of Firm:  Micro B 
  > $5Mil 

Email:            DVBE  

Name:       
      

  Yes   No   < $500K 
Street Address:       

City, State Zip:       
Other Certifications:   $500K-$2 Mil 

Phone:       

Fax:        
  $2 Mil-$5 Mil 

Tax ID:        DBE  

Contact Person:       Age of Firm:  Micro B 
  > $5Mil 

Email:            DVBE  

Name:       
      

  Yes   No   < $500K 
Street Address:       

City, State Zip:       
Other Certifications:   $500K-$2Mil 

Phone:       

Fax:        
  $2Mil-$5Mil 

Tax ID:        DBE  

Contact Person:       Age of Firm:  Micro B 
  > $5Mil  

Email:            DVBE  

(Add rows/pages as needed) 

Attach to this form copy(s) of applicable Small Business Certificates for those 

Subcontractor/Subconsultants that are designated as Small Business Entities. 

 

 
Organization Name,  

Address, and Telephone 

Signature of Team Representative   

 
 

Printed Name  

  

Title  
  

Date  
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Form B: Organizational Conflicts of Interest Disclosure Statement 

CALIFORNIA HIGH-SPEED RAIL AUTHORITY 

4. Definition 

The Authority’s Conflict of Interest Policy defines organizational conflicts of interest as follows: 

“Organizational Conflict of Interest” means a circumstance arising out of a Contractor’s existing 

or past activities, business or financial interests, familial relationships, contractual relationships, 

and/or organizational structure (i.e., parent entities, subsidiaries, affiliates, etc.) that results in (i) 

impairment or potential impairment of a Consultant’s ability to render impartial assistance or 

advice to the Authority or of its objectivity in performing work for Authority, (ii) an unfair 

competitive advantage for any Proposer with respect to an Authority procurement; or (iii) a 

perception or appearance of impropriety with respect to any of the Authority’s procurements or 

contracts or a perception or appearance of unfair competitive advantage with respect to a 

procurement by the Authority (regardless of whether any such perception is accurate). 

5. Disclosure 

In the space provided below, and on supplemental sheets as necessary, identify all relevant 

facts relating to past, present or planned interest(s) of the Proposer and its team (including 

Proposer, Proposer Team members, and all subcontractors identified at the time of the 

submittal of its Proposal, and their respective personnel) which may result, or could be viewed 

as, an organizational conflict of interest in connection with this RFP. 
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6. Explanation 

In the space below, and on supplemental sheets as necessary, identify steps that have been or 

will be taken to avoid or mitigate any organizational conflicts of interest described herein. 

 

7. Certification 

The undersigned hereby certifies that, to the best of his or her knowledge and belief, no interest 

exists that is required to be disclosed in this Organizational Conflicts of Interest Disclosure 

Statement, other than as disclosed above. 

 

 

Signature 

      

Printed Name 

      

Printed Title 

      

Proposer 
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Cert. 1: Certification Regarding Miscellaneous State Requirements 

I, the official named below, CERTIFY UNDER PENALTY OF PERJURY that I am duly 

authorized to legally bind the Proposer (also referred to “Contractor” herein) to the clause(s) 

listed below. This certification is made under the laws of the State of California. 

Proposer Name (Printed) Federal ID Number 

            

By (Authorized Signature) 

 

Printed Name and Title of Person Signing 

      

Date Executed Executed in the County and State of 

            

CONTRACTOR CERTIFICATION CLAUSES: 

Statement of Compliance - Contractor has, unless exempted, complied with the 

nondiscrimination program requirements. (Gov. Code §12990 (a-f) and CCR, Title 2, Section 

8103) (Not applicable to public entities.) 

Drug-Free Workplace Requirements - Contractor will comply with the requirements of the 

Drug-Free Workplace Act of 1990 and will provide a drug-free workplace by taking the following 

actions: 

c. Publish a statement notifying employees that unlawful manufacture, distribution, 

dispensation, possession or use of a controlled substance is prohibited and specifying 

actions to be taken against employees for violations. 

d. Establish a Drug-Free Awareness Program to inform employees about: 

1. the dangers of drug abuse in the workplace; 

2. the person's or organization's policy of maintaining a drug-free workplace; 

3. any available counseling, rehabilitation and employee assistance programs; and, 

4. penalties that may be imposed upon employees for drug abuse violations.  

e. Every employee who works on the proposed Agreement will: 

1. receive a copy of the company's drug-free workplace policy statement; and, 

2. agree to abide by the terms of the company's statement as a condition of employment 

on the Agreement. 

Failure to comply with these requirements may result in suspension of payments under the 

Agreement or termination of the Agreement or both and Contractor may be ineligible for award 

of any future State agreements if the department determines that any of the following has 

occurred: the Contractor has made false certification, or violated the certification by failing to 

carry out the requirements as noted above. (Gov. Code §8350 et seq.) 
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National Labor Relations Board Certification - Contractor certifies that no more than one (1) 

final unappealable finding of contempt of court by a Federal court has been issued against 

Contractor within the immediately preceding two-year period because of Contractor's failure to 

comply with an order of a Federal court, which orders Contractor to comply with an order of the 

National Labor Relations Board. (Pub. Contract Code §10296) (Not applicable to public entities.)  

Contracts For Legal Services $50,000 Or More- Pro Bono Requirement - Contractor hereby 

certifies that contractor will comply with the requirements of Section 6072 of the Business and 

Professions Code, effective January 1, 2003.   

Contractor agrees to make a good faith effort to provide a minimum number of hours of pro 

bono legal services during each year of the contract equal to the lessor of 30 multiplied by the 

number of full time attorneys in the firm’s offices in the State, with the number of hours prorated 

on an actual day basis for any contract period of less than a full year or 10 percent of its 

contract with the State. 

Failure to make a good faith effort may be cause for non-renewal of a state contract for legal 

services, and may be taken into account when determining the award of future contracts with 

the State for legal services. 

Expatriate Corporations - Contractor hereby declares that it is not an expatriate corporation or 

subsidiary of an expatriate corporation within the meaning of Public Contract Code Section 

10286 and 10286.1, and is eligible to contract with the State of California. 

Sweatfree Code Of Conduct - 

a. All Contractors contracting for the procurement or laundering of apparel, garments or 

corresponding accessories, or the procurement of equipment, materials, or supplies, other 

than procurement related to a public works contract, declare under penalty of perjury that no 

apparel, garments or corresponding accessories, equipment, materials, or supplies 

furnished to the state pursuant to the contract have been laundered or produced in whole or 

in part by sweatshop labor, forced labor, convict labor, indentured labor under penal 

sanction, abusive forms of child labor or exploitation of children in sweatshop labor, or with 

the benefit of sweatshop labor, forced labor, convict labor, indentured labor under penal 

sanction, abusive forms of child labor or exploitation of children in sweatshop labor.  The 

contractor further declares under penalty of perjury that they adhere to the Sweatfree Code 

of Conduct as set forth on the California Department of Industrial Relations website located 

at www.dir.ca.gov, and Public Contract Code Section 6108. 

b. The contractor agrees to cooperate fully in providing reasonable access to the contractor’s 

records, documents, agents or employees, or premises if reasonably required by authorized 

officials of the contracting agency, the Department of Industrial Relations, or the Department 

of Justice to determine the contractor’s compliance with the requirements under paragraph 

(a). 

http://www.dir.ca.gov/
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Domestic Partners - For contracts over $100,000 executed or amended after January 1, 2007, 

the contractor certifies that contractor is in compliance with Public Contract Code section 

10295.3. 

DOING BUSINESS WITH THE STATE OF CALIFORNIA 

The following laws apply to persons or entities doing business with the State of California. 

1. CONFLICT OF INTEREST: Contractor needs to be aware of the following provisions 

regarding current or former state employees.  If Contractor has any questions on the status 

of any person rendering services or involved with the Agreement, the awarding agency must 

be contacted immediately for clarification.  

Current State Employees (Pub. Contract Code §10410):  

8. No officer or employee shall engage in any employment, activity or enterprise from 

which the officer or employee receives compensation or has a financial interest and 

which is sponsored or funded by any state agency, unless the employment, activity or 

enterprise is required as a condition of regular state employment.  

9. No officer or employee shall contract on his or her own behalf as an independent 

contractor with any state agency to provide goods or services. 

Former State Employees (Pub. Contract Code §10411): 

10. For the two-year period from the date he or she left state employment, no former state 

officer or employee may enter into a contract in which he or she engaged in any of the 

negotiations, transactions, planning, arrangements or any part of the decision-making 

process relevant to the contract while employed in any capacity by any state agency. 

11. For the twelve-month period from the date he or she left state employment, no former 

state officer or employee may enter into a contract with any state agency if he or she 

was employed by that state agency in a policy-making position in the same general 

subject area as the proposed contract within the 12-month period prior to his or her 

leaving state service. 

If Contractor violates any provisions of above paragraphs, such action by Contractor shall 

render this Agreement void. (Pub. Contract Code §10420) 

Members of boards and commissions are exempt from this section if they do not receive 

payment other than payment of each meeting of the board or commission, payment for 

preparatory time and payment for per diem. (Pub. Contract Code §10430 (e)) 

2. LABOR CODE/WORKERS' COMPENSATION: Contractor needs to be aware of the 

provisions which require every employer to be insured against liability for Worker's 

Compensation or to undertake self-insurance in accordance with the provisions, and 

Contractor affirms to comply with such provisions before commencing the performance of 

the work of this Agreement. (Labor Code Section 3700) 
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3. AMERICANS WITH DISABILITIES ACT: Contractor assures the State that it complies with 

the Americans with Disabilities Act (ADA) of 1990, which prohibits discrimination on the 

basis of disability, as well as all applicable regulations and guidelines issued pursuant to the 

ADA. (42 U.S.C. 12101 et seq.) 

4. CONTRACTOR NAME CHANGE: An amendment is required to change the Contractor's 

name as listed on this Agreement. Upon receipt of legal documentation of the name change 

the State will process the amendment.  Payment of invoices presented with a new name 

cannot be paid prior to approval of said amendment.  

5. CORPORATE QUALIFICATIONS TO DO BUSINESS IN CALIFORNIA:  

c. When agreements are to be performed in the state by corporations, the contracting 

agencies will be verifying that the contractor is currently qualified to do business in 

California in order to ensure that all obligations due to the state are fulfilled.   

6. "Doing business" is defined in R&TC Section 23101 as actively engaging in any transaction 

for the purpose of financial or pecuniary gain or profit.  Although there are some statutory 

exceptions to taxation, rarely will a corporate contractor performing within the state not be 

subject to the franchise tax. 

7. Both domestic and foreign corporations (those incorporated outside of California) must be in 

good standing in order to be qualified to do business in California.  Agencies will determine 

whether a corporation is in good standing by calling the Office of the Secretary of State. 

8. RESOLUTION: A county, city, district, or other local public body must provide the State with 

a copy of a resolution, order, motion, or ordinance of the local governing body which by law 

has authority to enter into an agreement, authorizing execution of the agreement. 

9. AIR OR WATER POLLUTION VIOLATION: Under the State laws, the Contractor shall not 

be: 

d. In violation of any order or resolution not subject to review promulgated by the State Air 

Resources Board or an air pollution control district; 

e. Subject to cease and desist order not subject to review issued pursuant to Section 

13301 of the Water Code for violation of waste discharge requirements or discharge 

prohibitions, if and as applicable; or  

f. Finally determined to be in violation of provisions of federal law relating to air or water 

pollution. 

PAYEE DATA RECORD FORM STD. 204:  This form must be completed by all contractors 

that are not another state agency or other governmental entity. 
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Cert. 2: Proposer’s Overall Project Small Business Goal Commitment Affidavit 

AFFIDAVIT 
STATE OF       § 

COUNTY OF       

§ 
§ 
§ 

The undersigned, being first duly sworn, deposes and says that: 

      
(Contact Name) 

is the Official Representative of 

      , 
(Proposer’s Name) 
the Proposer submitting the foregoing Proposal. 

(If the Proposer has not yet been formed, modify this form as appropriate to include the names of all of the Principal 
Participants and to indicate that the Official Representative is signing the form on behalf of all of the Principal 
Participants.) 

The Proposer has carefully examined all documents that form this Request for Proposals and is 

aware that California High-Speed Rail Authority (Authority) has established an overall project 

Small Business goal of 30 percent, inclusive of Small Businesses, Disadvantaged Business 

Enterprises, Disabled Veteran Business Enterprises and Microbusinesses for Right-of-Way 

Services, in conformance with Executive Order S-02-06, Title VI of the Civil Rights Act of 1964, 

and related statutes and Best Practices of 49 C.F.R. Part 26, as set forth in the Authority’s Small 

and Disadvantaged Business Enterprise Program. 

The Proposer will aggressively exercise Good Faith Efforts to the satisfaction of the Authority to 

meet or exceed the overall project Small Business goal of 30 percent, consistent with the 

Proposer’s approved Performance Plan developed in accordance with the Authority’s Small and 

Disadvantaged Business Enterprise Program. 

 

Signature 

      
Printed Name 

      
Title 
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Cert. 3: Iran Contracting Certification 

Section 2200 et seq. of the California Public Contract Code prohibits a person from submitting a 

proposal for a contract with a public entity for goods and services of $1,000,000 or more if that 

person is identified on a list created by the Department of General Services (DGS) pursuant to 

Section 2203(b) of the California Public Contract Code. The list will include persons providing 

goods or services of $20,000,000 or more in the energy sector of Iran and financial institutions 

that extend $20,000,000 or more in credit to a person that will use the credit to provide goods or 

services in the energy sector in Iran. DGS is required to provide notification to each person that 

it intends to include on the list at least 90 days before adding the person to the list.  

In accordance with Section 2204 of the California Public Contract Code, the undersigned hereby 

certifies that 

It is not identified on a list created pursuant to Section 2203(b) of the California Public Contract 

Code as a person engaging in investment activities in Iran described in Section 2202.5(a), or as 

a person described in Section 2202.5(b), as applicable; or 

It is on such a list but has received permission pursuant to Section 2203(c) or (d) to submit a 

proposal in response to this RFP for Right-of-Way Services.  

Note: Providing a false certification may result in civil penalties and sanctions.  

Date:       

Entity:       

Signature:  

Printed Name       

Title:       

Note: Duplicate this form so that it is signed by the Proposer and all joint venture members of the Proposer.  
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Cert. 4: Darfur Contracting Act Certification 

Pursuant to Public Contract Code section 10478, if a Proposer currently or within the previous 

three (3) years has had business activities or other operations outside of the United States, it 

must certify that it is not a “scrutinized” company as defined in Public Contract Code section 

10476.   

Therefore, to be eligible to submit a bid or proposal, please complete only one of the following 

three paragraphs (via initials for Paragraph No. 1 or Paragraph No. 2, or via initials and 

certification for Paragraph No. 3):  

1.       We do not currently have, or we have not had within the previous three years, 
business activities or other operations outside of the United States.  Initials 

OR 

2.       We are a scrutinized company as defined in Public Contract Code section 10476, 
but we have received written permission from the Department of General Services 
(DGS) to submit a bid or proposal pursuant to Public Contract Code section 
10477(b).  A copy of the written permission from DGS is included with our bid or 
proposal. 

 Initials 

OR 

3.       We currently have, or we have had within the previous three years, business 
activities or other operations outside of the United States, but we certify below that 
we are not a scrutinized company below as defined in Public Contract Code 
section 10476. 

 Initials 

CERTIFICATION for Paragraph No. 3 

I, the official named below, CERTIFY UNDER PENALTY OF PERJURY that I am duly 

authorized to legally bind the Proposer to the clause listed above in Paragraph No. 3.  This 

certification is made under the laws of the State of California. 

Proposer Name (Printed) Federal ID Number 

            

By (Authorized Signature) 

 

Printed Name and Title of Person Signing 

      

Date Executed Executed in the County and State of 
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Cert. 5: Major Participant Certification Regarding Debarment, Suspension, 
Ineligibility, and Voluntary Exclusion Certification 

Primary Covered Transactions 

This certification applies to the offer submitted in response to this solicitation, and will be a 

continuing requirement throughout the term of the contract. 

In accordance with the provisions of Appendix A to 49 C.F.R. Part 29, the Proposer certifies to 

the best of its knowledge and belief, that it and its principals: 

 Are not presently debarred, suspended, proposed for debarment, declared ineligible, or 

voluntarily excluded from covered transactions by any Federal department or agency. 

 Have not within a 3-year period preceding this offer been convicted of or had a civil 

judgment rendered against them for commission of fraud or a criminal offense in 

connection with obtaining, attempting to obtain, or performing a public (Federal, state, or 

local) transaction or contract under a public transaction; violation of Federal or state 

antitrust statutes; or commission of embezzlement, theft, forgery, bribery, falsification or 

destruction of records, making false statements, or receiving stolen property. 

 Are not presently indicted for or otherwise criminally or civilly charged by a government 

entity (Federal, state, or local) with commission of any of the offenses enumerated in 

item b of this certification. 

 Have not within a 3-year period preceding this offer had one or more public transactions 

(Federal, state, or local) terminated for cause or default. 

(Mark one, below, with an “x”) 

  Certify to the above   Cannot certify to the above. 

If the “cannot certify” box is checked, attach an explanation of the reasons. 

The Proposer shall require any subcontractor, at any tier, whose contract is equal to or greater 

than $25,000 to complete this certification form and retain this requirement throughout the term 

of the contract. A copy of a certification, for subcontractors, shall be furnished by the 

Contracting Officer upon request (see Cert. 6).  

 

 Organization Name,  
Address, and Telephone 

Signature of Person Certifying   

 
 

Printed Name  

 
 

Title  
  

Date  
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Cert. 6: Subcontractor Certification Regarding Debarment, Suspension, 
Ineligibility, and Voluntary Exclusion Certification 

Lower Tier Covered Transactions 

This certification applies to a subcontract at any tier expected to equal or exceed $25,000, and 

will be a continuing requirement throughout the term of the contract. 

In accordance with the provisions of Appendix B to 49 C.F.R. Part 29, the prospective lower-tier 

participant (subcontractor) certifies to the best of its knowledge and belief, that it and its 

principals: 

 Are not presently debarred, suspended, proposed for debarment, declared ineligible, or 

voluntarily excluded from covered transactions by any Federal department or agency. 

 Have not within a 3-year period preceding this offer been convicted of or had a civil 

judgment rendered against them for commission of fraud or a criminal offense in 

connection with obtaining, attempting to obtain, or performing a public (Federal, state, or 

local) transaction or contract under a public transaction; violation of Federal or state 

antitrust statutes; or commission of embezzlement, theft, forgery, bribery, falsification or 

destruction of records, making false statements, or receiving stolen property. 

 Are not presently indicted for or otherwise criminally or civilly charged by a government 

entity (Federal, state, or local) with commission of any of the offenses enumerated in 

item b of this certification. 

 Have not within a 3-year period preceding this offer had one or more public transactions 

(Federal, state, or local) terminated for cause or default. 

(Mark one, below, with an “x”) 

  Certify to the above   Cannot certify to the above. 

If the “cannot certify” box is checked, attach an explanation of the reasons. 

 

 
Organization Name,  
Address, and Telephone 

Signature of Person Certifying   

 

 

Printed Name  

 

 

Title  
  

Date  
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Cert. 7: Non-Collusion Affidavit 

State of       § 

County of       

§ 
§ 
§ 

The undersigned declares: 

I am the       of       , 
 (Position / Title)  (Company)  

the party making the foregoing Proposal, and that the Proposal is: 

 NOT made in the interest of, or on behalf of, any undisclosed person, partnership, company, 

association, organization, or corporation 

 Genuine and NOT collusive or a sham. 

That the Proposer has NOT directly or indirectly induced or solicited any other Proposer to: 

 Put in a false or sham Proposal; and  

 Colluded, conspired, connived or agreed with any Proposer or anyone else to put in a sham 

Proposal or that anyone shall refrain from bidding. 

That the Proposer has NOT, in any manner directly or indirectly, sought by agreement, 

communication or conference with anyone to: 

 Fix the Price Proposal of the Proposer or any other Proposer, or  

 Fix any overhead, profit, or cost element, or that of any other Proposer, or  

 Secure any advantage against the public body awarding the contract or anyone interested in 

the proposed contract. 

That all statements contained in the Proposal are true. 

The Proposer has not and will not, directly or indirectly, for the purposes of effectuating a 

collusive or sham negotiation, submitted his or her schedule of rates or any breakdown thereof, 

or the contents thereof, or divulged information or data relative thereto, for payment to any 

corporation, partnership, company, association, organization, bid depository, or any member or 

agent thereof. 

I have the full power to execute, and do execute this declaration on behalf of  

      
(Proposer) 
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I declare under penalty of perjury under the laws of the State of California that the  

foregoing is true and correct and that this declaration is executed on the    day of 

      , 20    at       ,       . 
 (City)  (State)  

 

Signature of Affiant 

Subscribed and sworn to before me on this    day of       , 20    

at       ,       . 
 (City)  (State)  

Seal of Notary Public or 
Officer Taking Oath  

Signature of Notary Public or  
Officer Taking Oath 
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Cert. 8: Equal Employment Opportunity Certification 

To be executed by the Proposer, all joint venture members of the Proposer, and all 

Subcontractors. 

The undersigned certifies on behalf of       that: 

      

(Name of entity making certification) 

Check one of the following boxes: 

 It has developed and has on file at each establishment affirmative action programs 

pursuant to 41 C.F.R. Part 60-2 (Affirmative Action Programs). 

 It is not subject to the requirements to develop an affirmative action program under 41 

C.F.R. Part 60-2 (Affirmative Action Programs). 

Check one of the following boxes: 

 It has not participated in a previous contract or subcontract subject to the equal opportunity 

clause described in Executive Orders 10925, 11114 or 11246. 

 It has participated in a previous contract or subcontract subject to the equal opportunity 

clause described in Executive Orders 10925, 11114, or 11246, and, where required, it has 

filed with the Joint Reporting Committee, the Director of the Office of Federal Contract 

Compliance, a Federal Government contracting or administering agency, or the former 

President’s Committee on Equal Employment Opportunity, all reports due under the 

applicable filing requirements. 

Signature:  

Title:       

Date:       

If not the Proposer, relationship to the 
Proposer:        
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Cert. 9: Non-Discrimination Certification 

In accordance with Title VI of the Civil Rights Act, as amended; 42 U.S.C. § 2000d, the 

Proposer agrees that it will not discriminate against any individual because of race, color,  

national origin, or sex in any activities leading up to or in performance of the contract for Right-

of-Way Services. 

 

 Organization Name,  

Address, and Telephone 

Signature of Person Certifying   

  

Printed Name  

  

Title  

  

Date  





California High-Speed Rail Authority RFP No.:  HSR14-14 

Page 1 of 1 
Request for Proposals for Right-of-Way Services 

Cert. 10: Certification Regarding Lobbying 
 

Cert. 10: Certification Regarding Lobbying 

The undersigned certifies, to the best of his or her knowledge and belief, that the following are 

true: 

 No federal appropriated funds have been or will be paid, by or on behalf of the undersigned, 

to any person for influencing or attempting to influence an officer or employee of any 

agency, a member of Congress, an officer or employee of Congress in connection with the 

awarding of any federal contract, the making of any federal grant, the making of any federal 

loan, the entering into of any cooperative agreement, and the extension, continuation, 

renewal, amendment, or modification of any federal contract, grant, loan, or cooperative 

agreement. 

 If any funds other than federal appropriated funds have been paid or will be paid to any 

person for influencing or attempting to influence an officer or employee of any agency, a 

member of Congress, an officer or employee of Congress, or an employee of a member of 

Congress in connection with this federal contract, grant, loan, or cooperative agreement, the 

undersigned shall complete and submit Standard Form-LLL, “Disclosure Form to Report 

Lobbying”, in accordance with its instructions. 

 The undersigned shall require that the language of this certification be included in the award 

documents for all sub-awards at all tiers (including subcontracts, sub-grants, and contracts 

under grants, loans, and cooperative agreements), and that all sub-recipients shall certify 

and disclose accordingly. 

This certification is a material representation of fact upon which reliance is placed when this 

transaction was made or entered into. Submission of this certification is a prerequisite for 

making or entering into this transaction imposed by 31 U.S.C. § 1352. Any person who fails to 

file the required certification shall be subject to a civil penalty of not less than $10,000 and not 

more than $100,000 for each such failure. 

Executed this    day of       , 20    . 

Company Name:       

By:  
 (Signature of Company Official) 

      
(Title of Company Official) 

Note: 
1) If Joint Venture, each Joint Venture member shall provide the above information and sign the certification. 

 


